



WEGA Automotive Workshop and Beyond

Blk 176, Sin Ming Drive, #04-16, Sin Ming Autocare, Singapore 575721
TEL : 65-6452 149 FAX : 65-6452 9153 GST REG NO : 1999 00741 Z

TO : India International Insurance Pte Ltd
6 Raffles Quay
#22-00
Singapore 048580
Date of Accidents: 14/08/2024

EMAIL : motorclaim@iii.com.sg
ATTN : MOTOR CLAIMS DEPT

VEHICLE ESTIMATE : TP 08/4584

DATE : 16-Aug-24

VEHICLE NO : SLN9039P

MODEL : Mazda 3

REG YEAR : 2017

CHASSIS NO : JM6BN22A8H0150394

S/N	DESCRIPTION	Part Cost	Qty	Unit Price \$	AMOUNT \$
1	FRONT BUMPER	866.80	Bu 1	\$994.32	\$994.32
2	BUMPER RETAINER, RH		Pu 1	\$15.77	\$15.77
3	BUMPER RETAINER, LH		Pu 1	\$15.77	\$15.77
4	BUMPER SPONGE		CM 1	\$38.10	\$38.10
5	FRONT BUMPER REINFORCEMENT	418.80	Bu 1	\$576.77	\$576.77
6	FRONT BUMPER GRILE, UPPER		CM 1	\$163.43	\$163.43
7	FRONT BUMPER GRILE, LOWER		SM 1	\$163.43	\$163.43
8	FRONT BUMPER GRILE CLIP		MC 10	\$5.00	\$50.00
9	FRONT TOW COVER, RH		MC 1	\$39.62	\$39.62
10	FRONT TOW COVER, LH		MC 1	\$39.62	\$39.62
11	FRONT RADIATOR MOULDING GRILE, RH		MC 1	\$273.53	\$273.53
12	FRONT RADIATOR MOULDING GRILE, RH LH		MC 1	\$273.53	\$273.53
13	HEADLAMP, RH		MC 1	\$1,228.05	\$1,228.05
14	HEADLAMP, LH		MC 1	\$1,228.05	\$1,228.05
15	HEADLAMP BRACKET, RH		MC 1	\$473.00	\$473.00
16	HEADLAMP BRACKET, LH		MC 1	\$473.00	\$473.00
17	FOG LAMP, RH		SM 1	\$185.52	\$185.52
18	FOG LAMP, LH		SM 1	\$185.52	\$185.52
19	FOG LAMP COVER, RH		SM 1	\$31.53	\$31.53
20	FOG LAMP COVER, LH		SM 1	\$31.53	\$31.53
21	LOGO EMBLEM		MC 1	\$74.18	\$74.18
22	FRONT BONNET		MC 1	\$1,147.47	\$1,147.47
23	FRONT BONNET HINGE, RH		MC 1	\$45.01	\$45.01
24	FRONT BONNET HINGE, LH		MC 1	\$45.01	\$45.01
25	FRONT SUPPORT PANEL		CM 1	\$479.34	\$479.34
26	TOP PANEL		MC 1	\$576.77	\$576.77
27	CONDENSER		SM 1	\$1,085.18	\$1,085.18
28	RADIATOR		SM 1	\$1,144.94	\$1,144.94
29	NUMBER PLATE WITH CASING		MC 1	\$84.04	\$84.04
Total Part Cost :					\$11,162.03

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:


Not Authorised
L1 Rep & 4100hr
Running After Paint
4 days

Labour Cost		Qty	Unit Price \$	AMOUNT \$
S/N	DESCRIPTION			
1	TO CHECK AND REPAIR HEADLAMP & FOG LAMP WIRING	1	\$250.00	\$250.00
2	TO REPAIR PANEL BEATING & DISMANTLE AND REPLACE FRONT BUMPER, FRONT BONNET, SUPPORT PANEL & TOP PANEL	1	\$500.00	\$500.00
3	TO PUTTY & SPRAY PAINTING FRONT BUMPER, FRONT BONNET, SUPPORT PANEL & TOP PANEL	1	\$2,000.00	\$2,000.00
4	TO REMOVE AND REFIT CONDENSER & RADIATOR	1	\$800.00	\$800.00
5	TO VACCUM AND TOP UP AIRCON GAS	1	\$200.00	\$200.00
6	TO APPLY RUST PROOFING, VACUUM INTERIOR AND WASH CAR	1	\$200.00	\$200.00
Total Labour Cost :				\$3,750.00

Amount :	\$14,912.03
GST (9%) :	\$1,342.08
Grand Total :	\$16,254.11

ALL PRICES QUOTED ARE IN SINGAPORE DOLLAR AND SUBJECT TO 9% GST

Estimate prepared and authorised by:



 Jeremy Goh
 Executive
 Wega Engineering Pte Ltd
 Date: 16/08/2024



WEGA ENGINEERING

automotive workshop and beyond

Blk 176, Sin Ming Drive, #04-16, Sin Ming Autocare, Singapore 575721
TEL : 65-6452 149 FAX : 65-6452 9153 GST REG NO : 1999 00741 Z

TO : India International Insurance Pte Ltd

6 Raffles Quay

#22-00,

Singapore 048580

Date of Accidents: 14/08/2024

EMAIL : motorclaim@iii.com.sg

ATTN : MOTOR CLAIMS DEPT

VEHICLE ESTIMATE : TP 08/4584

DATE : 16-Aug-24

VEHICLE NO : SLN9039P

MODEL : Mazda 3

REG YEAR : 2017

CHASSIS NO : JM6BN22A8H0150394

SUPPLEMENTARY

Part Cost		Qty	Unit Price \$	AMOUNT \$	
S/N	DESCRIPTION				
1	FRONT BUMPER COVER, RH	1	\$123.45	\$123.45	X
2	FRONT BUMPER COVER, LH	1	\$123.45	\$123.45	X
3	LICENCE PLATE HOLDER	1	\$168.45	\$168.45	X
4		1	\$0.00	\$0.00	
5		1	\$0.00	\$0.00	
Total Part Cost :				\$415.35	

SINGAPORE DOLLAR AND SUBJECT TO 9% GST

Estimate prepared and authorised by:

Jeremy Goh
Executive
Wega Engineering Pte Ltd
Date: 16/08/2024