

Name & Address:

Motor Claims Department
INDIA INTERNATIONAL INSURANCE P/L
64 CECIL STREET
#04-#05 IOB BUILDING
SINGAPORE 049711

Vehicle No:

SGB17J

Date:

6-Sep-24

Brand & Model:

BMW IX xDrive40 Sport

Franchise:

BMW

Email/Fax No:

Contact No:

Chassis/VIN No:

WBY12CF040CP32409

Contact Person (Eurokars):

HUI WEN

Type of Claim:

THIRD PARTY

YEAR MODEL:

02/08/2024

WIP#:

27635

Contact No (Eurokars):

6331 0680

PARTS / MATERIAL CHARGES

MARK = Survey Marking [Key "A" if item is approved]

NO	DESCRIPTION	PART NO.	QTY	MARK	REVISED	PRICE
1						\$ -

Sub-Total (Parts Price) \$ - \$ -

LABOUR / SERVICES CHARGES

NO	DESCRIPTION	REVISED	PRICE
1	TO REMOVE /REPLACE DAMAGED BODY PARTS. TO REPAIR FRONT BUMPER, FRONT LH FENDER AND ALL AREAS AFFECTED BY THE ACCIDENT. 1.5 day	1275	\$ 2,550.00
2	TO RESPRAY FRONT BUMPER & FRONT LH FENDER. 1000 440	1440	\$ 2,000.00
3	TO REPAIR AND RESPRAY FRONT LH RIM.	nett	\$ 250.00
4	TO CHECK STEERING GEOMETRY & CONDUCT FULL WHEEL ALIGNMENT.	nett	\$ 560.00
5	TO ISOLATE THE EV BATTERY DURING THE REPAIRS INCLUDING CHARGING OF BATTERY	nett	\$ X 250.00
6	TO CHECK ELECTRICAL SYSTEM FOR PROPER FUNCTIONING.	150	\$ 250.00
7	TO REPROGRAMME AFTER THE ACCIDENT REPAIR WORKS.	nett	\$ 350 500.00
8	SUNDRIES.	nett	\$ 20 50.00

Survey Date & Time:	Repair Days:	Excess:
---------------------	--------------	---------

Surveyor Remarks:

Remarks:

• This is only an estimate based on visual inspection. Should there be more damages found during repair, it will be informed and quoted additionally.

Sub-Total (Labour Price) \$ - \$ 6,410.00

	REVISED	PRICE
Parts Price	\$ -	\$ -
Labour Price	\$ -	\$ 6,410.00
Total (Initial Estimate)	\$ -	\$ 6,410.00
Supp 1	\$ -	\$ -
Supp 2	\$ -	\$ -
Supp 3	\$ -	\$ -
Total (Before Excess)	\$ -	\$ 6,410.00
Less Excess	\$ -	\$ -
TOTAL (After Excess)	\$ -	\$ 6,410.00



• An administrative fee of 20% of the quotation value will be chargeable for damage assessment and preparation of this estimate, if you choose not to proceed with repair.

REPAIR ESTIMATE

GST	9%	\$	-	\$	576.90
GRAND TOTAL		\$	-	\$	6,986.90

Panel
Hp 90010068
4 days
10/09/24
Resing after
repair