

T K LEE AUTOMOTIVE PTE.LTD

NO 1 KAKI BUKIT AVE 6 #02-47

AUTOBAY SINGAPORE 417883

Tel : 6509 5521 / 65095524 Fax : 6509 5523

The Motor Claims Dept.

LIBERTY INSURANCE PTE LTD

51 CLUB STREET

#03-00 LIBERTY HOUSE

SINGAPORE 069428

Not Available
in
March
21/6/24
1/5 \$3100
to be paid after repair
4 days

ESTIMATE

DATE : 19/06/2024
VEHICLE NO : SMH1157D
MAKE/MODEL : TOYOTA PRIUS
ACC DATE : 18/06/2024

PARTICULAR		UNIT PRICE	AMOUNT
QTY		SS	SS
LIST PRICE			
1	1 REAR BUMPER 20/Toin	727.89	727.89
2	1 REAR BUMPER DIFFUSER Dis	643.12	541.10 643.12
3	1 REAR BUMPER REINFORCEMENT Bent	395.34	395.34
4	2 REAR BUMPER REINFORCEMENT STAY BRACKET RH/LH 11	118.30	236.60 X
5	1 REAR BUMPER SIDE lower garnish LH Toin	110.78	221.56
6	1 REAR TAILLAMP LH bumper lamp LH Cne	670.34	428.20 670.34
7	1 REAR TAILGATE EMBLEM LOGO 11	128.63	128.63 X
8	1 REAR TAILGATE EMBLEM PRIUS 11	75.09	75.09 X
9	1 REAR TAILGATE EMBLEM GYBRID 11	89.01	89.01 X
10	1 REAR TAILGATE NUMBER PLATE GARNISH R	1,283.43	1,283.43 X
11	1 REAR TAILGATE RUBBER 11	319.03	319.03 X
12	1 REAR END PANEL 20	667.43	667.43
13	1 REAR END PANEL GARNISH 11	354.09	292.30 354.09
			5,811.56
		LESS 25%	1,452.89
			4,358.67

SPECIAL NETT ITEMS

1	1 (SET) REAR BUMPER CLIPS 11	50.00 30
2	1 (SET) REAR REVERSE SENSOR malfunction/cne	280.00 200
		330.00

LABOUR CHARGES :

1	TO KNOCK OUT DENT,CUT/WELD REAR PANEL AND REPLACE ACCIDENT PARTS	800.00 600
2	TO SPRAY PAINTING ON ACCIDENT PORTION	1,100.00 500
3	TO CHECK WIRING	30.00 20
4	TO REMOVE AND REFIX CUSHION AND INNER TRIM	120.00 60
5	TO REMOVE AND REPLACE REVERSE SENSOR	80.00 30
6	TO TUFF KOTE	60.00 30
		2,190.00

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) before resurvey
- Parts prices are subject to confirmation
- Third party survey is subject to final approval from Insurance Company
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

ESTIMATE PARTS AND LABOUR GRAND TOTAL :

6,878.67

P-3273-82
25%
245.37
230
1240
3924.37