HUA MENG SPRAY PAINTING WORKSHOP

1, KAKI BUKIT AVENUE 6, BLK C #01-61 / 01-34, SINGAPORE 417883 AUTOBAY @ KAKI BUKIT

TEL: 6747 8064, 6746 5519 / 9666 9680 FAX: 6743 4896

ESTIMATE

VEHICLE NO: SMA 1709 Z CHASSIS NO: GP71208328 MAKE / MODEL: HONDA SHUTTLE

ACCIDENT DATE: 29.09.2024

D DESCRIPTION	QTY		AMOUNT (S\$)
LIST ITEMS (QUY's marking)			
1 Rear tailgate windscreen moulding New X	1	\$	240.00
2 Rear tailgate X Repair	1	\$	1459.00
3 Rear tailgate inner board we m	1	\$	698.00
4 Rear tailgate damper @ \$189.50 }	2	\$	379.00
5 Rear tailgate hinge @ \$42.00	2	\$	84.00
6 Rear tailgate upper lock	1	\$	238.60
7 Rear tailgate switch ** m	1	\$	179.60
8 Rear tailgate weather strip	1	\$	210.30
9 Rear tailgate H logo 🗼 🗸	1	\$	60.50
10 Rea tailgate SHUTTLE emblem	1	\$	60.50
11 Rear end panel Repair	1	\$	590.80
12 Rear end panel top garnish Dela	1	\$	165.50
13 Rear bumper Delace	1	\$	1189.00
14 Rear bumper side holder @ \$61.35 M	2	\$	122.70
15 Rear bumper clips	1	\$	50,00
16 Rear tailgate HYBRID emblem	1	\$	60.50
17 Rear bumper reverse sensor RV W	1	\$	380.00
18 Company sticker XVV	1	\$	120.00
		\$	6288.00
	LESS 20% DISC	\$	1257.6
	TOTAL	\$	5030.40
17 Real bumper reverse sensor	LESS 20% DISC	\$ \$ \$	
COST		Ι Α	F0.00
1 To supply rear windscreen sealant	1	\$	50.00
2 Remove + reinstall rear windscreen	1	\$	200.00
3 Remove + reinstall reverse sensor	1	\$	150.00
4 Remove + reinstall bootlid inner garnish	1	\$	200.00 1000.00
5 Remove, replace + repair consistent to the accident	1	\$	
6 Respray painting	1	\$	1900.00
o nespray panens	TOTAL	\$	2600.

LKK Auto Consultants hence notify the Repairer of the following:

the Kepairer of the following:

• To resurvey before/after spray painting

• To display damaged part(s) during resurvey

• Parts prices are subject to confirmation

• Third party survey is on a "Without Prejudice" basis

No illegal modification(s) is allowed

• Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer Signature: Date:

Adrin G 2/8/14/10/24 04 days.

GRAND TOTAL

7630.40