

Date: 4/10/2024
Vehicle No: SJV8774M
Model: MERCEDES CLA 180
Chassis: WDD1173422N458530
Reg.Year: 2017

Third Party Insurer: III
Third Party Veh No: SML5596Y
Date of Accident: 3/10/2024
Estimator: JONATHAN
Surveyor:

ESTIMATE

NO.	DESCRIPTION	QTY	UNIT S\$	AMOUNT S\$
	RHF DOOR			\$ <i>R₁</i> 1,300.00 ✓
	RHF WINDOW REGULATOR			\$ <i>R₁</i> 420.00 X
	RHR DOOR			\$ <i>R₁</i> 1,450.00 ✓
	RHS ROCKER PANEL			REPAIR
SUB TOTAL				\$ 3,170.00
Cost +10%				\$ 317.00
PARTS TOTAL				\$ 3,487.00

NO.	SPECIAL NETT	QTY	UNIT S\$	AMOUNT S\$
	RR BUMPER CLIPS			\$ 50.00
S/N TOTAL				\$ 50.00

LABOUR CHARGES:

To remove, replace, repair, readjust & refix RR affected areas	\$ 800.00	<i>4001</i>
To perform wiring checks on electrical systems	\$ 30.00	<i>201</i>
To remove, putty, repair, sand and respray affected areas	\$ 840.00	<i>6601</i>
To remove, replace & refix bumper sensors	\$ <i>nn</i> 30.00	X
To remove, replace & reinstall Bootlid inner mechansim	\$ <i>nn</i> 30.00	X
To perform Adas Checks, Calibration & Programming	\$ <i>nn</i> 200.00	X
Sundries	\$ <i>nn</i> 42.00	X

LABOUR TOTAL \$ 1,972.00

JONATHAN	LKK Auto Consultants hence notify	TOTAL	\$ 5,509.00
----------	-----------------------------------	-------	-------------

the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No denial of insurance claim is allowed
- Supplementary estimate should be surveyed and is subject to final approval from Insurance Company

*Not withstanding
L1R & 3200h
Resurvey after 4 days*