

Date: 24/10/2024
Vehicle No: SNS9206Z
Model: TESLA MODEL 3
Chassis: LRW3F7FS0RC288561
Reg. Year: 2024

Not Authorized
Henry Beping
5 days

Third Party Insurer: CTP
Third Party Veh No: SGF738R
Date of Accident: 23/10/2024
Estimator: JONATHAN
Surveyor:

6982-92-7002.91

ESTIMATE

NO.	DESCRIPTION	QTY	UNIT S\$	AMOUNT S\$
	RR BOOT			\$ <i>Bn</i> 893.62 ✓
	RR BOOT INNER TRIM BOARD			\$ <i>Mgmt</i> 43.02 ✓
	RR BOOT EMBLEM (TESLA)			\$ <i>M</i> 41.37 ✓
	RR BOOT LAMP - LH & RH	2	\$ 314.42	\$ <i>Sn</i> 628.84 ✓
	RR BOOT LOCK ASSY			\$ <i>Sn</i> 54.20 ✓
	RR BOOT LOCK COVER			\$ <i>Sn</i> 5.29 ✓
	RR BOOT LOCK COVER			\$ <i>R</i> 52.33 ✓
	RR BOOT STRIKER	2	\$ 86.05	\$ <i>Sn</i> 172.10 ✓
	RR BOOT POWER STRUT			\$ <i>Sn</i> 281.44 ✓
	RR CHARGE PORT OUTER LID			\$ <i>Sn</i> 19.69 ✓
	RHR LAMP REFLECTOR GARNISH			\$ <i>Nd</i> 124.11 ✓
	RR WEATHERSTRIP			\$ <i>Bn</i> 696.16 ✓
	RR BUMPER	2	\$ 7.11	\$ <i>Dis</i> 14.22 ✓
	RR BUMPER SIDE RETAINER - LH & RH			\$ <i>CM</i> 49.48 ✓
	RR BUMPER CTR RETAINER			\$ <i>Dis</i> 215.48 ✓
	RR LOWER BUMPER			\$ <i>Dis</i> 712.74 ✓
	RR LOWER BUMPER SIDE LAMP ASSY - LH & RH <i>nd sum</i>	2	\$ 356.37	\$ <i>CM</i> 172.93 ✓
	RR BUMPER UNDERCOVER			\$ <i>Sn</i> 13.40 ✓
	RR BUMPER UNDERCOVER HITCH COVER			\$ <i>Bn</i> 271.03 ✓
	RR REINFORCEMENT BAR			\$ <i>Bn</i> 438.53 ✓
	RR END PANEL	2	\$ 112.15	\$ <i>R</i> 224.30 ✓
	RR END PANEL SIDE EXTENSION - LH & RH			\$ <i>R</i> 813.08 ✓
	RR END FLOOR PANEL			\$ <i>Nd</i> 4.13 ✓
	RR LICENSE PLATE GARNISH	2	\$ 8.21	\$ <i>Sn</i> 16.42 ✓
	RR BOOT SIDE TROUGH TRIM COVER - LH & RH			
	SUB TOTAL			\$ 5,957.91
	Less 10%			-\$ 595.79
	PARTS TOTAL			\$ 5,362.12

NO.	SPECIAL NETT	QTY	UNIT S\$	AMOUNT S\$
	RR BUMPER CLIPS			\$ <i>M</i> 50.00 ✓
	RR UNDERCOVER CLIPS			\$ <i>M</i> 50.00 ✓
	RR BOOT INNER TRIM BOARD CLIPS			\$ <i>M</i> 50.00 ✓
	RR END PANEL SEALANT			\$ <i>M</i> 60.00 ✓
	RR NO. PLATE W HOLDER			\$ <i>Bn</i> 60.00 ✓
	WRAP			\$ (Bill) 2,500.00 ✓
	S/N TOTAL			\$ 2,770.00 ✓

Date: 24/10/2024
 Vehicle No: SNS9206Z
 Model: TESLA MODEL 3
 Chassis: LRW3F7FS0RC288561
 Reg.Year: 2024

Third Party Insurer: CTP
 Third Party Veh No: SGF738R
 Date of Accident: 23/10/2024
 Estimator: JONATHAN
 Surveyor:

ESTIMATE

LABOUR CHARGES:

To remove, replace, repair, readjust & refix RR affected areas	\$	1,200.00	600
To perform wiring checks on electrical systems	\$	30.00	20
To remove, putty, repair, sand and respray affected areas	\$	800.00	600
To remove, replace & reinstall Bootlid inner mechanism	\$	30.00	✓
To perform Adas Checks, Calibration & Programming	\$	400.00	✓
To remove interior upholstery	\$	200.00	60
To perform Tuff coat / underseal on affected areas	\$	80.00	30

LABOUR TOTAL \$ 2,740.00

JONATHAN

TOTAL \$ 10,872.12

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date: