



AKA AUTO PTE LTD
 25 KAKI BUKIT ROAD 4,
 #05-36, #05-37
 SYNERGY @ KB
 S417800
 H: 81880754
 ROC 201700008R

TP III
 Daphne

6-Nov-24

ESTIMATED REPAIR CHECKLIST

TO :	VEHICLE REGISTRATION NO.: SNK705B (2023)
ATTENTION : MOTOR INSURANCE CLAIM	VEHICLE MAKE/MODEL: HONDA / VEZEL
CLAIM TYPE : OD PARTY CLAIM	CHASSIS NUMBER: RV31006366
ACCIDENT DATE/TIME :	CONTACT PERSON :

PARTS	QTY	PER UNIT	PRICES
1 FRONT DOOR <i>Repair</i>	1	\$ 1,285.40	\$ 1,285.40
2 FRONT DOOR LOCK <i>3 new</i>	1	\$ 341.40	\$ 341.40
3 FRONT DOOR WEATHERSTRIPE	1	\$ 189.40	\$ 189.40
4 FRONT DOOR LOWER PROTECTOR <i>ut</i>	1	\$ 290.40	\$ 290.40
5 REAR DOOR <i>Dented</i>	1	\$ 1,298.10	\$ 1,298.10
6 REAR DOOR LOCK <i>3 new</i>	1	\$ 360.40	\$ 360.40
7 REAR DOOR WEATHERSTRIPE	1	\$ 194.10	\$ 194.10
8 REAR DOOR LOWER PROTECTOR <i>ut</i>	1	\$ 288.90	\$ 288.90
9 REAR DOOR ARC MOULDING <i>3 ut</i>	1	\$ 140.50	\$ 140.50
10 REAR FENDER ARC GARNISH	1	\$ 195.20	\$ 195.20
Sub total			SUBTOTAL : \$ 4,583.80
Less 20%			LESS 20% : \$ 916.76
Total List			PARTS TOTAL : \$ 3,667.04

2213.10
1770.48

SPECIAL NETT	QTY	PER UNIT	PRICES
1 FRONT DOOR LOWER PROTECTOR CLIPS <i>New</i>	1 SET	\$ 30.00	\$ 30.00
2 FRONT DOOR BLACK TAPE <i>3 new</i>	1	\$ 60.00	\$ 60.00
3 FRONT DOOR VISOR	1	\$ 100.00	\$ 100.00
4 REAR DOOR LOWER PROTECTOR CLIPS <i>new</i>	1 SET	\$ 30.00	\$ 30.00
5 REAR DOOR ARC MOULDING CLIPS <i>New</i>	1 SET	\$ 20.00	\$ 20.00
6 REAR DOOR BLACK TAPE <i>3 New</i>	1	\$ 60.00	\$ 60.00
7 REAR DOOR VISOR	1	\$ 100.00	\$ 100.00
8 ROCKER PANEL OUTER SKIRTING <i>cracked</i>	1	\$ 1,000.00	\$ 1,000.00
9 ROCKER PANEL OUTER SKIRTING CLIPS <i>new</i>	1 SET	\$ 30.00	\$ 30.00
10 REAR WHEEL RIM <i>3 new</i>	1	\$ 880.00	\$ 880.00
11 REAR TYRE	1	\$ 300.00	\$ 300.00
Sub total			S/N TOTAL : \$ 2,610.00

1030

LABOUR CHARGES	PRICES	ADJUSTMENT
1 PANEL BEATING	\$ 1,000.00	500
2 SPRAY PAINTING	\$ 800.00	600
3 WIRING	\$ 50.00	X
4 TO PERFORM WHEEL ALIGNMENT	\$ 150.00	X
5 TO APPLY TUFF COAT	\$ 150.00	40
6 TO TRANSFER FRONT & REAR DOOR FITTINGS	\$ 300.00	60
LABOR TOTAL :	\$ 2,450.00	

3.2K

total: 4000.48
 + S : 3.2K
 04 Days