

HUA MENG SPRAY PAINTING WORKSHOP

1, KAKI BUKIT AVENUE 6, BLK C #01-61 / 01-34, SINGAPORE 417883

AUTOBAY @ KAKI BUKIT

TEL : 6747 8064 , 6746 5519 / 9666 9680 FAX : 6743 4896

ESTIMATE

TP Liberty
Veron

VEHICLE NO : SBU 1648 R

MAKE / MODEL : HONDA CIVIC 2.0

CHASSIS NO : JHMF26408S200342

ACCIDENT DATE : 22.06.2024

NO	DESCRIPTION	QTY	AMOUNT (\$)
LIST ITEMS			
1	Rear bootlid <i>Buckled</i>	1	\$ 792.84
2	Rear bootlid hinge @ \$58.32 <i>Nec</i>	2	\$ 116.64
3	Rear bootlid upper lock <i>2nd</i>	1	\$ 233.40
4	Rear bootlid lower catch <i>Nec</i>	1	\$ 18.96
5	Rear bootlid reflector @ \$197.64 <i>Nec</i>	2	\$ 395.28
6	Rear bootlid weather strip <i>cut</i>	1	\$ 134.52
7	Rear bootlid H logo	1	\$ 30.84
8	Rear bootlid CIVIC emblem <i>Nec</i>	1	\$ 34.92
9	Rear bootlid 2.0 emblem	1	\$ 35.28
10	Rear bootlid IVTEC emblem	1	\$ 40.92
11	Rear bootlid inner trim <i>Nec</i>	1	\$ 160.44
12	Rear end panel <i>Dehnd</i>	1	\$ 432.84
13	Rear end panel top garnish <i>Dehnd</i>	1	\$ 132.48
14	Rear lamp @ \$271.56 <i>could</i>	2	\$ 543.12
15	Rear bumper <i>Dehnd</i>	1	\$ 876.12
16	Rear bumper side holder @ \$23.76 <i>Nec</i>	2	\$ 47.52
17	Rear bumper reverse sensor <i>Nec</i>	1	\$ 456.00
18	Rear bumper bracket @ \$28.68 <i>Nec</i>	2	\$ 57.36
19	Rear spare tyre top board <i>Dehnd</i>	1	\$ 379.32
20	Rear LH fender inner trim <i>Nec</i>	1	\$ 245.90
			\$ 5164.70
			LESS 20% DISC \$ 1032.94
			TOTAL \$ 4131.76

3049.16

2439.32

LESS 20% DISC

TOTAL

LABOUR COST

1	To supply rear end panel inner sealant	1	\$ 200.00
2	Remove + reinstall reverse sensor	1	\$ 150.00
3	Remove + reinstall bootlid inner garnish	1	\$ 150.00
4	Remove, replace + repair consistent to the accident	1	\$ 1300.00
5	Respray painting	1	\$ 1200.00
6	Tuff kote	1	\$ 100.00
TOTAL			\$ 3100.00

the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) to and resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

GRAND TOTAL

\$

7231.76

Total: 3989.32

L/s 3-2K

3-2K

Admin Lj
h/s 06 Days