



辉皇鸿寶

HHHB PTE LTD

2 Kaki Bukit Ave 2 | #02-11 Kaki Bukit @ Autohub | Singapore 417921
Office: 6844 7414 | Fax: 6844 7401 | Email: claims@hhbhm.com.sg
Company Reg. No. 202341776E

TP INC

Xiao Chen

Vehicle No.: SKX7065K
Make/Model : Toyota Vios 1.5
Chassis no.: MHFBT9F3406065781
Year of Manufacture : 2015

Date of survey:
Surveyor:
Company :
Ins Company : Income Insurance
TP vehicle No.: XE2433K

Accident Date : 15 Nov 2024

Type of repair: Lump Sump

Estimate cost of repairs

Qty	Part Description	Unit Price	Total Price
1 pc	Rear RH door <i>Distorted</i>	\$ 1,448.00	\$ 1,448.00
1 pc	Rear RH door inner trim <i>new</i>	\$ 771.00	\$ 771.00 +
1 pc	Rear RH door lock <i>new</i>	\$ 659.00	\$ 659.00 +
1 pc	Rear bumper <i>Distorted</i>	\$ 805.00	\$ 805.00 <i>885</i>
1 pc	Rear RH bumper retainer <i>new</i>	\$ 183.00	\$ 183.00 x
1 pc	Rear RH fender <i>Distorted</i>	\$ 1,572.00	\$ 1,572.00 <i>1345</i>
1 pc	Rear wheel house outer panel <i>Repair</i>	\$ 355.00	\$ 355.00 +
			\$ 5,793.00
	Less 25%		\$ (1,448.25)
			\$ 4,344.75
1 set	Rear bumper clips <i>new</i>	\$ 50.00	SN 30
1 set	Rear fender inner shield clips <i>new</i>	\$ 50.00	SN x
1 set	Rear door clips <i>new</i>	\$ 50.00	SN +
			\$ 150.00
1 job	To putty and spray painting	\$ 600.00	<i>30</i>
1 job	Wiring Charges	\$ 60.00	<i>30</i>
1 job	Tuff coat	\$ 60.00	<i>30</i>
1 job	To remove, replace door fitting to facilities repair	\$ 100.00	<i>60</i>
1 job	Labour to remove rear accident damaged parts in order to repairs including panel beat and replace above parts.	\$ 800.00	<i>700</i>
			\$ 1,620.00

Grand-total

\$ 6,114.75

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Admin Lj
r/s 20/11/24
08 Days

total: 4058.50

H/S 3.21C