

ADVANCE AUTO GARAGE

TO	: INCOME	DATE	: 16/12/2024
VEHICLE NO	: SME2403C (2018)		Hui Rong
VEHICLE MODEL	: SUBARU FORESTER		
CHASSIS NO	: JF1SJ5KC5JG112768		

CLAIM DETAILS: PARTS

	ITEMS	QTY	UNIT PRICE	TOTAL
1	REAR BUMPER <i>Defund</i>	1	\$ 680.40	\$ 680.40
2	REAR BUMPER SIDE HOLDER <i>new</i>	2	\$ 36.20	\$ 72.40
3	REAR BUMPER REFLECTOR <i>new</i>	2	\$ 41.20	\$ 82.40
4	REAR BUMPER TOW COVER <i>new</i>	1	\$ 35.90	\$ 35.90
5	REAR BUMPER REINFORCEMENT <i>new</i>	1	\$ 396.80	\$ 396.80
6	REAR END PANEL <i>new</i>	1	\$ 465.40	\$ 465.40
7	REAR END PANEL TOP GARNISH <i>new</i>	1	\$ 135.80	\$ 165.80

680.40

TOTAL PRICE: \$ 1,899.10

LESS 20% \$ 379.82

544.32

SUB TOTAL PRICE: \$ 1,519.28

SPECIAL NETT ITEMS

	ITEMS	QTY	UNIT PRICE	TOTAL
1	REAR BUMPER CLIPS (SET) <i>new</i>	1	\$ 30.00	\$ 30.00
2	REAR BUMPER TOP CHROME PLATE <i>Best</i>	1	\$ 350.00	\$ 350.00
3	REAR BUMPER LOWER DIFFUSER <i>caused</i>	1	\$ 950.00	\$ 950.00
4	REVERSE SENSOR (SET) <i>Defund</i>	1	\$ 280.00	\$ 280.00
5	REAR END PANEL TOP GARNISH CLIPS (SET) <i>new</i>	1	\$ 20.00	\$ 20.00
6	REAR END PANEL SEALANT <i>new</i>	1	\$ 60.00	\$ 60.00

1160

TOTAL: \$ 1,690.00

LABOUR

	JOB	PRICE	ADJUSTED COST	APPROVED
1	PANEL BEATING, REMOVE AND REFIT PARTS	\$ 300.00	<i>200</i>	
2	SPRAY PAINTING TO AFFECTED AREA	\$ 300.00	<i>200</i>	
3	WIRING CHECK	\$ 50.00	<i>20 x</i>	
4	TO REMOVE REVERSE SENSOR	\$ 100.00	<i>50</i>	
5	TO REMOVE UPHOLSTERY	\$ 150.00	<i>x</i>	
6	TO SPRAY TUFF COAT	\$ 150.00	<i>x</i>	

TOTAL: \$ 2,050.00

ESTIMATE REPORT

TOTAL PARTS COST: \$ 3,209.28

TOTAL LABOUR COST: \$ 2,050.00

TOTAL REPAIR COST: \$ 5,259.28

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Total: 2254.32

H/s: 18K

02 Days.

1800
2 days