

BLUWEL AUTOMOTIVE SERVICE PTE LTD
1 KAKI BUKIT AVE 6 # 01-28/53/55/56
SINGAPORE 417883 TEL :67452088

not Authorised
mercus
8/8/24
4/5 @ 2200/
4 days

VEHICLE No: SMH 8369M

| | | | |
|----------|-------------------------------------|----------|--------------|
| 1PC | BOOTLID | R | \$1,266.10 X |
| 1PC | BOOTLID REAR LOGO | su | \$68.50 X |
| 1PC | BOOTLID 'COROLLA' EMBLEM | su | \$62.80 X |
| 1PC | BOOTLID 'ALTIS' EMBLEM | su | \$58.00 X |
| 1PC | BOOTLID INNER LOCK | nn | \$409.10 X |
| 1PC | BOOTLID LOCK STRICKER | nn | \$66.80 X |
| 1PC | BOOTLID WEATHERSTRIP | nn | \$282.30 X |
| 1PC | REAR BUMPER | de/cne | \$755.10 ✓ |
| 1PC | REAR BUMPER BEAM | Set | \$505.40 ✓ |
| 2PCS | REAR BUMPER REFLECTORS @\$60.00 | nn | \$120.00 X |
| 2PCS | REAR BUMPER SIDE RETAINERS @\$65.00 | nn | \$130.00 X |
| 1SET | REAR BUMPER CLIPS | ALL | \$50.00 ✓ |
| 1PC | REAR END PANEL | R | \$808.20 X |
| 1PC | REAR END PANEL TOP GARNISH | nn | \$362.30 X |
| 2PCS | TAILLAMPS @\$580.00 | nn | \$1,160.00 X |
| 1PC | REAR ANTENNA SENSOR | one/page | \$241.20 ✓ |
| | | | \$6,345.80 |
| LESS 25% | | | \$5,076.64 |

S.NETT

| | | | |
|------|----------------------------|--------------|--------------|
| 1SET | REAR BUMPER REVERSE SENSOR | not function | \$280.00 200 |
| 1PC | REAR END PANEL SEALANT | nn | \$50.00 X |

| | |
|---|---------------|
| TO CHECK WIRING | \$50.00 20 |
| TO DISMANTLE & REPLACED REVERSE SENSOR | \$80.00 40 |
| TO DISMANTLE & REFIX BOOTLID MECHANISM | nn \$100.00 X |
| TO DISMANTLE & REFIX CUSHION UPHOLSTERY | \$120.00 50 |
| TO SPRAY RUST PROOFING | nn \$100.00 X |
| LABOUR FOR PANEL BEATING & REPLACED PARTS | \$800.00 500 |
| TO PUTTY & SPRAY PAINTING | \$800.00 700 |
| TOTAL | \$7,456.64 |

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature:
Date:

P- 1551.7
252
1163.78
200
1390
2753.78
2023