

SERVICE ESTIMATE

84168 - C00001 SL: SERVICE SALES - PC

Mr Lim Yung Feng

Blk 789 Choa Chu Kang North 6
#12-226

Singapore 680789

Closed by : Keion Toh

Svc Consultant :

Remarks : Mr Lim Yung Feng

GST Reg.No:M28920628X

Inv.No. . : B&P 0 Page 6

Inv.date. : 19/09/2016

WIP No. . : 13445

Veh.In/Out:

*Tel.No. . : Mobile: 81020883

Reg.No. . : SKE1101D

Reg.date. : 11/12/2014

Mileage . : 0

Chassis No: JN1BCAV37Z0450004

Op.No	Description	Mech Qty	Price	Disc%	Pkg	Amount
-------	-------------	----------	-------	-------	-----	--------

62	LAMP ASSY-LH	1.0 EA	3851.50			3,851.50 <i>cash</i>
63	CLIP	1.0 EA	50.40			50.40 <i>cash</i>
64	CLIP	1.0 EA	50.40			50.40 <i>cash</i>
65	CONDENSER	1.0 EA	1224.20			1,224.20 <i>?</i>
66	AIR GUIDE	1.0 EA	33.60			33.60 <i>cash</i>
67	SEAL-CONDENSER,	1.0 EA	49.30			49.30 <i>cash</i>
68	AIR GUIDE	1.0 EA	67.20			67.20 <i>cash</i>
69	TOP PANEL	1.0 EA	678.40			678.40 <i>cash</i>
70	SUPPORT-RADIATO	1.0 EA	50.40			50.40 <i>cash</i>
71	SUPPOPT-RADIATO	1.0 EA	50.40			50.40 <i>cash</i>
72	RET-FR BUMPER	1.0 EA	93.90			93.90 <i>cash</i>
73	BRACE ASSY-R/CO	1.0 EA	110.40			110.40 <i>cash</i>
74	BODY PANEL SEALANT X	1.0 EA	755.50			755.50 <i>cash</i>
75	ADHESIVE SEALER FL2	1.0 EA	359.50			359.50 <i>cash</i>
76	*D* WELDING PRIMER	1.0 EA	127.50			127.50 <i>cash</i>
77	FIN-FR FASCIA	1.0 EA	77.10			77.10 <i>?</i>
78	FINISHER-FR,LH	1.0 EA	77.10			77.10 <i>?</i>

SERVICE ESTIMATE

84168 - C00001
 Mr Lim Yung Feng
 Blk 789 Choa Chu Kang North 6
 #12-226

Singapore 680789

Closed by : Keion Toh
 Svc Consultant :
 Remarks : Mr Lim Yung Feng

SL: SERVICE SALES - PC

GST Reg.No:M28920628X

Inv.No. . : B&P 0 Page 7
 Inv.date. : 19/09/2016
 WIP No. . : 13445
 Veh.In/Out:
 *Tel.No. . : Mobile: 81020883
 Reg.No. . : SKE1101D
 Reg.date. : 11/12/2014
 Mileage . : 0
 Chassis No: JN1BCAV37Z0450004

Op.No	Description	Mech Qty	Price	Disc%	Pkg	Amount
-------	-------------	----------	-------	-------	-----	--------

79 BRKT LICENS PLA
 80 MEMBER RH
 81 MEMBER LH

1.0 EA	117.50	
1.0 EA	732.40	
1.0 EA	732.40	

117.50
 732.40
 732.40 ?

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
 Signature:
 Date:

Labour Total	28,540.00
Parts Total	31,655.60
Package Total	0.00

Gross Total. 60,195.60
 Net..... 60,195.60
 GST @ 7.0% 4,213.69
 Total..... 64,409.30
 Paid..... 0.00
 Please Pay.. 64,409.30

Rasul
90010068
14 days
20/02/16 @ 1445
email: rasul@lkkauto.com
EXCESS: 1000
Rasul

...CLAIM SUBFOLDER...(Pending for Survey Report)

CLAIM SUBFOLDER TRACKING							
Case	Notified	Est Submitted	Adj Assigned	Adj Rpt	Adj Submitted	Ins Auth'd	Status
Main	08 Sep 2016		20 Sep 2016 10:48 Edit Adj Rpt	S\$37,410.40 Edit Estimates	S\$37,410.40 View Rpt		Pending for Survey Report Cancel Case

Main	Reference	Claim Details	Documents	Show All																				
CLAIM SUBFOLDER DETAILS Insured: LIM YUNG FENG, ID: S7620068H, Tel: +6581020883, Email: NOEMAIL Vehicle Reg. No.: SKE1101D Claim Type: OD / 485036 Repairer: Wearnes Automotive Pte Ltd (Alexandra Road) 249 Alexandra Road, 159935 Alexandra - Tel: 63789370 Handling Insurer: MSIG Insurance (Singapore) Pte. Ltd. (HQ) - Tel: +65 6827 7888 ... [Handled by Clara Milah Yeo] Adjuster: LKK Auto Consultants Pte Ltd (HQ) - Tel: 6256-3561 ... [Handled by MOHD RASUL] ... [Final Rpt due 20/10/2016] Driver/Custodian: LIM YUNG FENG (40 / Male), NRIC: S7620068H, Tel: +6581020883 Adj Asg. Remarks: PLEASE SURVEY & REVERT. [Created by insurer] Date of Loss: 08/09/2016 09:00 - :59 Policy/Cover Note No.: A28667177QMY (Comprehensive) Coverage: 13/01/2016 - 12/01/2017 Excess: S\$1,000.00																								
ASSOCIATED MAIL RECEIVED View All Compose Case Mail - MSIG_SG (25/07/2017): Final report - SKE1101D - MSIG_SG (26/09/2016): Alert - Adj Mandate Approved (S\$38000.00) - SKE1101D - Claim Handler: Clara Mila... - MSIG_SG (26/09/2016): Alert - Adj Mandate Approved (S\$38000.00) - SKE1101D - Claim Handler: Clara Mila...																								
ALL ASSOCIATED TASKS View All Search Tasks Create New Task Complete <table border="1"> <thead> <tr> <th>Due Date</th> <th>Priority</th> <th>Type</th> <th>Task Group</th> <th>Subject</th> <th>Handler</th> <th>Assigned By</th> <th>Completed On</th> <th>Created On</th> <th>Done?</th> </tr> </thead> <tbody> <tr> <td colspan="10">No results.</td> </tr> </tbody> </table>					Due Date	Priority	Type	Task Group	Subject	Handler	Assigned By	Completed On	Created On	Done?	No results.									
Due Date	Priority	Type	Task Group	Subject	Handler	Assigned By	Completed On	Created On	Done?															
No results.																								

Claim Documents

*SKE1101D (485036)
OD
Sep 8 2016 9:00AM
[LIM YUNG FENG]
Wearnes Automotive Pte Ltd

Upload Documents		Upload Photos	Compose New Letter	View Use Viewer ▼	
Assessment Reports				1 per page ▼	☒
No	Finalized On	Wearnes Automotive Pte Ltd (Leng Kee)		Thumbnail	Print
1	08/09/16 18:24	Accident Statement	1	Load HTM	
No	Finalized On	LKK Auto Consultants Pte Ltd (HQ)		Thumbnail	Print
1	21/09/16 18:18	Adjuster Immediate Advice	1	Load HTM	
2	22/09/16 11:43	Adjuster Immediate Advice	1	Load HTM	
Photos/Images				3 per page ▼	☒
No	Relabel/Reorder	LKK Auto Consultants Pte Ltd (HQ)		Thumbnail	Print
1	21/09/16 18:24	General View	1	Load JPG	☒
2	21/09/16 18:24	General View	1	Load JPG	☒
3	21/09/16 18:24	General View	1	Load JPG	☒
4	21/09/16 18:24	General View	1	Load JPG	☒
5	21/09/16 18:24	General View	1	Load JPG	☒
6	21/09/16 18:24	General View	1	Load JPG	☒
7	21/09/16 18:24	General View	1	Load JPG	☒
8	21/09/16 18:24	General View	1	Load JPG	☒
9	21/09/16 18:24	General View	1	Load JPG	☒
10	21/09/16 18:24	General View	1	Load JPG	☒
11	21/09/16 18:24	General View	1	Load JPG	☒
12	21/09/16 18:24	General View	1	Load JPG	☒
13	21/09/16 18:24	General View	1	Load JPG	☒
14	21/09/16 18:24	General View	1	Load JPG	☒
15	21/09/16 18:24	General View	1	Load JPG	☒
16	21/09/16 18:24	General View	1	Load JPG	☒
17	21/09/16 18:24	General View	1	Load JPG	☒
18	21/09/16 18:24	General View	1	Load JPG	☒
19	21/09/16 18:24	General View	1	Load JPG	☒
20	21/09/16 18:24	General View	1	Load JPG	☒
21	21/09/16 18:24	General View	1	Load JPG	☒
22	21/09/16 18:24	General View	1	Load JPG	☒
23	21/09/16 18:24	General View	1	Load JPG	☒
24	21/09/16 18:24	General View	1	Load JPG	☒
25	21/09/16 18:24	General View	1	Load JPG	☒
26	21/09/16 18:24	General View	1	Load JPG	☒
27	21/09/16 18:24	General View	1	Load JPG	☒
28	21/09/16 18:24	General View	1	Load JPG	☒
29	21/09/16 18:24	General View	1	Load JPG	☒
30	21/09/16 18:24	General View	1	Load JPG	☒
31	21/09/16 18:24	General View	1	Load JPG	☒
32	21/09/16 18:24	General View	1	Load JPG	☒
33	21/09/16 18:24	General View	1	Load JPG	☒
34	21/09/16 18:24	General View	1	Load JPG	☒
35	21/09/16 18:24	General View	1	Load JPG	

					☒
36	21/09/16 18:24	General View		Load JPG	☒
37	21/09/16 18:24	General View		Load JPG	☒
38	21/09/16 18:24	General View		Load JPG	☒
39	21/09/16 18:24	General View		Load JPG	☒
40	21/09/16 18:24	General View		Load JPG	☒
41	21/09/16 18:24	General View		Load JPG	☒
42	21/09/16 18:24	General View		Load JPG	☒
43	21/09/16 18:24	General View		Load JPG	☒
44	21/09/16 18:24	General View		Load JPG	☒
45	21/09/16 18:24	General View		Load JPG	☒
46	21/09/16 18:24	General View		Load JPG	☒
47	21/09/16 18:24	General View		Load JPG	☒
48	21/09/16 18:24	General View		Load JPG	☒
49	21/09/16 18:24	General View		Load JPG	☒
50	21/09/16 18:24	General View		Load JPG	☒
51	21/09/16 18:24	General View		Load JPG	☒
52	21/09/16 18:24	General View		Load JPG	☒
53	21/09/16 18:24	General View		Load JPG	☒
54	21/09/16 18:24	General View		Load JPG	☒
55	21/09/16 18:24	General View		Load JPG	☒
56	21/09/16 18:24	General View		Load JPG	☒
57	21/09/16 18:24	General View		Load JPG	☒
58	21/09/16 18:24	General View		Load JPG	☒
59	21/09/16 18:24	General View		Load JPG	☒
60	21/09/16 18:24	General View		Load JPG	☒
61	21/09/16 18:24	General View		Load JPG	☒
62	21/09/16 18:24	General View		Load JPG	☒
63	21/09/16 18:24	General View		Load JPG	☒
64	21/09/16 18:24	General View		Load JPG	☒
65	21/09/16 18:24	General View		Load JPG	☒
66	21/09/16 18:24	General View		Load JPG	☒
67	21/09/16 18:24	General View		Load JPG	☒
68	21/09/16 18:24	General View		Load JPG	☒
69	21/09/16 18:24	General View		Load JPG	☒
70	21/09/16 18:24	General View		Load JPG	☒
71	21/09/16 18:24	General View		Load JPG	☒
72	21/09/16 18:24	General View		Load JPG	☒
73	21/09/16 18:24	General View		Load JPG	☒
74	21/09/16 18:24	General View		Load JPG	☒
75	21/09/16 18:24	General View		Load JPG	☒
76	21/09/16 18:24	General View		Load JPG	☒
77	21/09/16 18:24	General View		Load JPG	☒
78	21/09/16 18:24	General View		Load JPG	☒
79	21/09/16 18:24	General View		Load JPG	☒
80	21/09/16 18:24	General View		Load JPG	☒
81	27/11/17 13:38	Reinspection Photo		Load JPG	☒
82	27/11/17 13:38	Reinspection Photo		Load JPG	☒
83	27/11/17 13:38	Reinspection Photo		Load JPG	☒
84	27/11/17 13:38	Reinspection Photo		Load JPG	☒
85	27/11/17 13:38	Reinspection Photo		Load JPG	☒

86	27/11/17 13:38	Reinspection Photo		Load JPG	☒
87	27/11/17 13:38	Reinspection Photo		Load JPG	☒
88	27/11/17 13:38	Reinspection Photo		Load JPG	☒
89	27/11/17 13:38	Reinspection Photo		Load JPG	☒
90	27/11/17 13:38	Reinspection Photo		Load JPG	☒
91	27/11/17 13:38	Reinspection Photo		Load JPG	☒
92	27/11/17 13:38	Reinspection Photo		Load JPG	☒
93	27/11/17 13:38	Reinspection Photo		Load JPG	☒
94	27/11/17 13:38	Reinspection Photo		Load JPG	☒
95	27/11/17 13:38	Reinspection Photo		Load JPG	☒
96	27/11/17 13:38	Reinspection Photo		Load JPG	☒
Documentation				1 per page	☒
No	Finalized On	MSIG Insurance (Singapore) Pte. Ltd. (HQ)		Thumbnail	Print
1	20/09/16 10:39	Estimate		Load PDF	
2	20/09/16 10:42	IC & DL		Load PDF	
No	Relabel/Reorder	LKK Auto Consultants Pte Ltd (HQ)		Thumbnail	Print
1	28/11/17 09:27	Supplementary		Load PDF	

Documents Checklist

DOCUMENTS CHECKLIST		Reset	Save	Print
There are no document checklists configured.				
Our Checklist Remarks - LKK Auto Consultants Pte Ltd (HQ)				
Show Remarks To: ☐ Handling Insurer Note: Remarks are private unless you show it to other parties.				

LKK Auto Consultants Pte Ltd (Co.Reg.No:199607198R)

51 Ubi Ave 1 #01-25, Paya Ubi Industrial Park

Singapore 408933

Tel: 6256-3561 Fax: 6844-8805 Email: sur@lkkauto.com;assignments@lkkauto.com

VEHICLE DAMAGE INSPECTION REPORT

MSG Insurance (Singapore) Pte. Ltd.
4 Shenton Way, #21-01 SGX Centre 2
Singapore 068807

Our File No: CS/MSG16017672/R1TH3E2

Date: 28/11/2017

REFERENCE

Insured/Claimant:	LIM YUNG FENG	Policy No:	A28667177QMY	Claim No:	485036
Date of Loss:	08/09/2016	Nature of Claim:	OD		

DESCRIPTION & IDENTIFICATION OF VEHICLE

Reg No:	SKE1101D	Engine No:	27493030125862
Make & Model:	INFINITI Q50, 2.0 T Premium (A)	Chassis No:	JN1BCAV37Z0450004
Reg. Date:	11/12/2014 (Man. Year: 2014)	Odometer:	45286 km
Colour:	Brown		
Engine Capacity:	1991 cc		
Market Value/New Car Price:	S\$141,000.00		
Sum Insured (S\$):	Market Value/New Car Price		

CONDITION OF VEHICLE AT THE TIME OF SURVEY

General Condition:	Steering (Serviceable):	Yes	Footbrake (Serviceable):	Yes
Handbrake (Serviceable):	Yes	Engine Modification:	No	Pre-accident Condition:

CONDITION OF TYRES

Front Tyre Size:	225/50 R18	Rear Tyre Size:	225/50 R18
Front Left Side:	Bridgestone 6 mm	Rear Left Side:	Bridgestone 6 mm
Front Right Side:	Bridgestone 6 mm	Rear Right Side:	Bridgestone 6 mm

The above values represent the remaining tyre treads depth

COST OF CLAIMS

	Repairer's	Adjuster's	Difference	Diff %
Parts	31,745.04	19,180.40	12,564.64	39.58
Miscellaneous Items	0.00	0.00	0.00	
Labour	28,490.00	18,230.00	10,260.00	36.01
Paintwork Labour	0.00	0.00	0.00	
Towing	0.00	0.00	0.00	
Calculated Gross Total (S\$)	60,235.04	37,410.40	22,824.64	37.89
- Excess (S\$)	1,000.00	1,000.00	0.00	0.00
(S\$)	59,235.04	36,410.40	22,824.64	38.53
+ GST 7.00/7.00% (S\$)	4,146.45	2,548.73	1,597.72	38.53
Nett Amount (S\$)	63,381.49	38,959.13	24,422.36	38.53

INSPECTION

Date of Assignment: 20/09/2016

Date Inspected: 20/09/2016 Inspected At:

Wearnes Automotive Pte Ltd (Alexandra Road)
249 Alexandra Road
Singapore 159935

Estimated Period of Repair: 14.0 days

Adjuster: MOHD RASUL

Manager: DENISE TAY KWEE CHENG

NOTE: This report represents our findings at the time and place of inspection stated herein. Such inspection has been carried out to the best of our knowledge and ability but any other liability under any other circumstances is hereby expressly excluded.

REPAIR DETAILS

Reference

Part Source:	MRM-SG	Version: 1.0 (Last Synchronised: 28 Nov 2017)
Parts:	143	INFINITI Q50 2.0 T Premium (A) (Catalogue:Merimen Singapore 1.0)
Labour:	Repairer's	(Price-denominated Standard List)
Print Code:	(Unsubmitted, no print-code for SKE1101D)	
Validity:	These estimates are valid only if they contain the print code (above) on all estimate pages, running page numbers with the END OF ESTIMATES marker on the last estimate page	
Further Info:	Items/values not in reference catalogue are prefixed with an asterisk *.	

Recommended Parts

No.	Qty	Part No.	Particulars	Condition	Repairer's	Amount
1	1		*NUMBER PLATE AND FRAME	Scratched	50.00 FS	*50.00 FS
2	1		*FACE-FR BUMPER	Torn	789.70 FS	*480.08 FS
3	1		*CLIP	Necessary	50.40 FS	*40.32 FS
4	1		*STIFFENER	Necessary	56.00 FS	*44.80 FS
5	1		*CLIP	Necessary	50.40 FS	*40.32 FS
6	1		*STIFFENER	Necessary	56.00 FS	*44.80 FS
7	2		*SPACER	Necessary	15.00 FS	*12.00 FS
8	1		*ENERGY ABSORBER	Deformed	168.60 FS	*134.88 FS
9	1		*BRACKET-BUMPER	Not Necessary	70.00 FS	*- FS
10	1		*BRACKET ASSY-AP	Necessary	84.00 FS	*67.20 FS
11	1		*BRACKET ASSY-AP	Necessary	84.00 FS	*67.20 FS
12	1		*REINFORCE-BUMPE	Bent	481.40 FS	*385.12 FS
13	1		*STAY-BUMPER RH	Necessary	115.50 FS	*92.40 FS
14	1		*STAY-BUMPER LH	Necessary	115.50 FS	*92.40 FS
15	1		*SEAL ASSY-HOOD	Necessary	112.00 FS	*89.60 FS
16	1		*BRKT-FR BUMPER	Necessary	19.60 FS	*15.68 FS
17	1		*BRKT-FR BUMPER	Necessary	19.60 FS	*15.68 FS
18	1		*COVER-BUMPER	Necessary	19.90 FS	*15.92 FS
19	1		*BRKT-BPR SIDE,L	Necessary	14.00 FS	*11.20 FS
20	1		*FENDER-FRONT LH	Bent	813.80 FS	*651.04 FS
21	1		*FENDER-FRONT RH	Bent	813.80 FS	*565.36 FS
22	1		*FRT RH FENDER BRACKE	Necessary	43.50 FS	*34.80 FS
23	1		*FRT LH FENDER BRACKE	Necessary	43.50 FS	*34.80 FS
24	1		*SEAL ASSY-HOOD	Serviceable	112.00 FS	*- FS
25	1		*SEAL ASSY-HOOD	Serviceable	112.00 FS	*- FS
26	1		*FENDER SEAL LH	Necessary	11.20 FS	*8.96 FS
27	1		*FENDER SEAL RH	Necessary	11.20 FS	*8.96 FS
28	1		*HOOD	Bent	1,369.70 FS	*951.60 FS
29	1		*HINGE HOOD LH	Bent	324.80 FS	*259.84 FS
30	1		*HOOD HINGE RH	Bent	324.80 FS	*259.84 FS
31	1		*STAY ASSY-HOOD	Bent	140.40 FS	*112.32 FS
32	1		*STAY ASSY-HOOD	Bent	140.40 FS	*112.32 FS
33	1		*INSULATOR-HOOD	Serviceable	187.50 FS	*- FS
34	10		*BONNET INSULATOR CLI	Necessary	11.00 FS	*8.80 FS
35	1		*RUB-SEAL HOOD F	Necessary	28.00 FS	*22.40 FS
36	1		*LOCK ASSY-HOOD	Bent	93.20 FS	*74.56 FS
37	1		*LOCK ASSY-HOOD	Bent	93.20 FS	*74.56 FS
38	2		*STRIKER-HOOD	Bent	33.60 FS	*26.88 FS
39	1		*SECONDARY-HOOD	Bent	65.20 FS	*52.16 FS
40	2		*COVER HOOD LOCK	Cracked	28.00 FS	*22.40 FS
41	1		*EMBLEM-RADIATOR	Missing	59.00 FS	*47.20 FS
42	2		*EMBLEM	Missing	95.80 FS	*76.64 FS
43	1		*BRACKET-EMBLEM	Necessary	28.00 FS	*22.40 FS
44	1		*GRILLE-RADIATOR	Broken	601.10 FS	*417.60 FS

Report was unsubmitted during this print-out.

No.	Qty	Part No.	Particulars	Condition	Repairer's	Amount
45	1		*COOLER ASSY-INT	Bent	2,013.80 FS	*1,611.04 FS
46	1		*AIR DUCT	Cracked	302.40 FS	*241.92 FS
47	10		*CLIP	Necessary	26.00 FS	*20.80 FS
48	10		*BUMPER CLIP FX50	Necessary	13.00 FS	*10.40 FS
49	1		*OIL COOLER ASSY	Bent	588.40 FS	*470.72 FS
50	1		*RADIATOR ASSY	Bent	888.10 FS	*710.48 FS
51	1		*LABEL CAUTION	Necessary	2.40 FS	*1.92 FS
52	1		*MOTOR FAN ASSY	Serviceable	697.60 FS	*- FS
53	1		**E* SEN-SIDE AIGBAG	Activated	1,618.40 FS	*1,294.72 FS
54	1		*SENSOR ASSY	Not Working	224.00 FS	*179.20 FS
55	2		*COVER	Necessary	92.60 FS	*74.08 FS
56	3		*SENSOR - AIRBAG	Necessary	1,142.40 FS	*913.92 FS
57	1		*CONT ASSY-HOOD	Serviceable	1,092.00 FS	*- FS
58	1		*ACTUATOR ASSY-H	Activated	812.00 FS	*649.60 FS
59	1		*ACTUATOR ASSY-H	Activated	812.00 FS	*649.60 FS
60	1		*LAMP ASSY-RH	Broken	3,851.50 FS	*2,675.76 FS
61	1		*SENSOR ASSY	Not Necessary	224.00 FS	*- FS
62	1		*LAMP ASSY-LH	Cracked	3,851.50 FS	*2,675.76 FS
63	1		*CLIP	Necessary	50.40 FS	*40.32 FS
64	1		*CLIP	Necessary	50.40 FS	*40.32 FS
65	1		*CONDENSER	Serviceable	1,224.20 FS	*- FS
66	1		*AIR GUIDE	Cracked	33.60 FS	*26.88 FS
67	1		*SEAL-CONDENSER	Necessary	49.30 FS	*39.44 FS
68	1		*AIR GUIDE	Cracked	67.20 FS	*53.76 FS
69	1		*TOP PANEL	Bent	678.40 FS	*471.28 FS
70	1		*SUPPORT-RADIATO	Necessary	50.40 FS	*40.32 FS
71	1		*SUPPORT-RADIATO	Necessary	50.40 FS	*40.32 FS
72	1		*RET-FR BUMPER	Necessary	93.90 FS	*75.12 FS
73	1		*BRACE ASSY-R/CO	Bent	110.40 FS	*88.32 FS
74	1		*BODY PANEL SEALANT X	Not Necessary	755.50 FS	*- FS
75	1		*ADHESIVE SEALER FL2	Necessary	359.50 FS	*358.24 FS
76	1		**D* WELDING PRIMER	Not Necessary	127.50 FS	*- FS
77	1		*FIN-FR FASCIA	Serviceable	77.10 FS	*- FS
78	1		*FINISHER-FR, LH	Serviceable	77.10 FS	*- FS
79	1		*BRKT LICENS PLA	Necessary	117.50 FS	*94.00 FS
80	1		*MEMBER RH	Serviceable	732.40 FS	*- FS
81	1		*MEMBER LH	Serviceable	732.40 FS	*- FS
82	1		*SEAL CONDENSER	Necessary	39.44 FS	*39.44 FS
83	1		*CABLE ASSY-HOOD	Cut	59.60 FS	*47.68 FS

F=Franchise part. S=SpcNett.

Total Parts (\$\$)	31,745.04	19,180.40
--------------------	-----------	-----------

Report was unsubmitted during this print-out.

Recommended Miscellaneous Items

There are no new miscellaneous items selected.

Recommended Labour

No	Particulars	Lab.Type	Repairer's	Amount
Labour Items				
1	TO REPLACE BONNET, FRT BUMPER, REINFORCEMENT, RADIATOR GRILLE, HEADLAMPS, RADIATOR, CONDENSOR, FAN MOTOR, SUPPORT PANEL, BOTH FENDERS, BOTH CHASSIS HEAD AND REPAIR FRT BOTH DOOR	New	14,400.00	9,000.00
2	TO SPRAY PAINT ON FRONT BUMPER, BONNET, FRONT LH FENDER, FRONT RH FENDER, FRT LH CHASSIS, FRT RH CHASSIS, FRONT LH DOOR, FRONT RH DOOR AND ETC	New	7,200.00	6,400.00
3	TO TOP UP A/C GAS	New	500.00	500.00
4	TO REPLACE BONNET DEPLOYED ACTUATOR	New	3,120.00	1,560.00
5	TO CHECK WIRING INCLUSIVE OF RESETTING ALL ELECTRICAL MODULE	New	390.00	390.00
6	TO FOCUS OF HEADLAMP	New	130.00	130.00
7	TO PREPARE TOOLS FOR CELETTE BENCH	New	1,500.00	0.00
8	TO CONDUCT CAROLINER CHASSIS ALIGNMENT	New	1,000.00	0.00
9	TOWING DUE TO ACCIDENT	New	250.00	250.00
Gross Labour Cost (\$\$)			28,490.00	18,230.00

Report was unsubmitted during this print-out.

< END OF ESTIMATES >

labour	parts	
9000	480.08	
6400	40.32	
500	44.8	
1560	40.32	
390	44.8	
130	12	
50	134.88	
250	67.2	
18280	67.2	
	385.12	
	92.4	
	92.4	
	89.6	
	15.68	
	15.68	
	15.92	
	11.2	
	651.04	
	565.36	
	34.8	
	34.8	
	8.96	
	8.96	
	951.6	
	259.84	
	259.84	
	112.32	
	112.32	
	8.8	74.08
	22.4	913.92
	74.56	649.6
	74.56	649.6
	26.88	2675.76
	52.16	2675.76
	22.4	40.32
	47.68	40.32
	47.2	39.44
	76.64	53.76
	22.4	26.88
	417.6	471.28
	1611.04	40.32
	241.92	40.32
	20.8	75.12
	10.4	88.32
	470.72	358.24
	710.48	94 sub total
	1.92	39.44
		37410.4
1294.72	19130.4	
179.2		