

M/s China Taiping Insurance (Singapore) Pte Ltd
3 Anson Road
#16-00 Springleaf Tower
Singapore 079909

ESTIMATE

DATE : 05/10/2017
ACC DATE : 04/10/2017
REF NUM : VFIX-TP20170344
POLICY NO :

Attention: Motor Claim Department

DESCRIPTION AMOUNT S\$

RE : VEHICLE NO :XD9670B MITSUBISHI FV 51 EURO5

DESCRIPTIONS	UNIT PRICE	AMOUNT S\$
1 1 FRONT BUMPER <i>2200.83</i>	<i>surf/br</i>	3,530.70
2 / 2 FRONT BUMPER END GARNISH LH <i>120</i>	<i>br</i>	225.00
3 1 BUMPER GARNISH LH <i>centre</i>	<i>m.s/ore</i>	258.30
4 1 OUTSIDE TEMP SENSOR	<i>To..</i>	233.00
5 1 SENSOR BOX	<i>eye</i>	218.00
7 1 ADDITIONAL TOP BUMPER CENTER	<i>dis</i>	663.00
8 1 ADDITIONAL TOP BUMPER LH <i>381.12</i>	<i>dis</i>	523.00
9 1 ADDITIONAL TOP BUMPER REINFORCEMENT	<i>dis</i>	720.00
10 1 HEADLAMP RIM LH <i>118.18</i>	<i>br</i>	335.00
11 1 FOG LAMP RH	<i>11</i>	1,008.00
12 1 FOG LAMP RIM LH <i>136.42</i>	<i>br</i>	325.00
13 1 FRONT DOOR LAMP LH	<i>cre</i>	352.00
14 1 STEP BOARD (MIDDLE) GARNISH	<i>cr</i>	485.00
		8,876.00
	LESS 10%	887.60
		\$ 7,988.40

LABOUR & MISCELLANEOUS:

	AMOUNT S\$
1 To remove damaged body panel with all necessary components/attachments apply hot-works where necessary repair/reshape dented panels in accordance with factory specifications replace new parts refit and align into position refit all necessary components/attachments	<i>600</i> 1,200.00
2 To spray paint replaced/repainted body panels inclusive of preparatory works and painting materials components/ attachments	<i>600</i> 1,200.00
	\$ 2,400.00

GRAND TOTAL : \$ 10,388.40

SINGAPORE DOLLARS : TEN THOUSAND THREE HUNDRED EIGHTY EIGHT & CENTS FORTY ONLY

Vfix Auto Service Pte Ltd



LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Not Delivered
2/5 4200/-
3 Aug
6/10/17