



陳林摩哆私人有限公司
TAN LIM MOTOR PTE LTD

51 Defu Lane 10 Singapore 539216
Tel : 68585151 (24 Hours) Fax : 68580877
GST Regn. No. : M2-8922054-2

AXA Insured's Veh No : YM3141S

Date of Accident : 18 December 2017

Messrs Semgas (S) Pte Ltd

TP AXA

Zaini

Date : 18 December 2017

Estimate To Repair GBC7595P - Toyota Dyna 150 Manual

Chassis No : JTFAT35Y40K202461

LKK 02/01/18
Adrian 02/01/18

S/No	Quantity	Description	Amount
<u>NETT ITEMS</u>			
01	1 pc	front windshield glass weatherstrip	\$ 308.00
02	1 pc	front centre apron garnish	\$ 310.00
03	1 pc	front body panel	\$ 1,100.00
04	1 pc	front body panel Dyna badge	\$ 65.00
05	1 pc	front centre grille	\$ 510.00
06	1 pc	front centre grille emblem badge	\$ 85.00
07	6 pc	front centre grille clips @ \$5.00	\$ 30.00
08	1 pc	front bumper	\$ 485.00
Less 10% 10% 25%			\$ 2,893.00
			\$ 289.30
			\$ 2,603.70
<u>SPECIAL NETT ITEMS</u>			
09	1 pc	front body panel corporate union sticker	\$ 120.00
10	1 pc	front body panel 'flammable gas' sticker	\$ 80.00
11	1 pc	front license plate	\$ 80.00
			\$ 280.00
<u>LABOUR & MISC. CHARGES</u>			
01		To remove and refit front windscreen glass.	\$ 150.00
02		To check electrical lighting concerned.	\$ 60.00
03		To rust-proofing of the affected areas.	\$ 120.00
04		To remove and refit interior fittings, trimmings, garnish and other, to enable repair.	\$ 120.00
05		To dismantle and refit instrument dashboard, check electrical lightings and re-run, re-route wire harness.	\$ 250.00
06		Panel beating, knocking and straighten the necessary portion, remove and renewal of parts, adjust and realign the same.	\$ 880.00
07		Putty and spray painting of the affected portion.	\$ 850.00
			\$ 2,430.00
			\$ 5,313.70

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature:
Date:

total: 3571
H/S: 2850

L/s Adrian Lij
02/01/18
04 Days