

HUA MENG SPRAY PAINTING WORKSHOP

1, Kaki Bukit Avenue 6, Blk C #01-61 / 01-34, Singapore 417883

Autobay @ Kaki Bukit

Tel: 6747 8064, 6746 5519 / 9666 9680 Fax: 6743 4896

ESTIMATE

FEB 21 CA 20073

ISLAND RECOVERY SERVICES

BLK 3026 UBI ROAD 1

#04-146

S 408719

TP AXA

Bevan

Date : 15.03.2018

Vehicle no : YP 5619 C

Make/Model : MIT FUSO

Accident date : 01.03.2018

No	Description	Qty	Amount (\$\$)
List Items			
1	Front windscreen rubber <i>new</i>	1	\$ 453.4 ✓
2	Front wiper panel garnish <i>cracked</i>	1	\$ 634.9 ✓
3	Front body panel <i>dent</i>	1	\$ 2704.9 ✓
4	Front body panel FUSO emblem <i>new</i>	1	\$ 117.9 ✓
5	Front grille <i>new</i>	1	\$ 1304.1 ✓
6	Front grille centre logo <i>new</i>	1	\$ 86.7 ✓
7	Front grille centre emblem <i>new</i>	1	\$ 62.8 ✓
8	Front bumper	1	\$ 1438.3 x
9	Front bumper side holder @ \$374.70 <i>new</i>	2	\$ 749.4 x
10	Front LH corner panel	1	\$ 557.4 x
11	Front LH side lamp <i>new</i>	1	\$ 205.1 ✓
12	Front LH head lamp <i>new</i>	1	\$ 610.1 ✓
13	Front LH side mirror bracket	1	\$ 446.4 x
14	Front LH side mirror bracket top cover	1	\$ 71.5 ✓
15	Front LH side round mirror	1	\$ 74.8 ✓
16	Front LH side big mirror	1	\$ 117.8 x
17	Front wiper tank	1	\$ 168.4 x
18	Front air con cooling coil <i>cracked</i>	1	\$ 728 ✓
19	Front air con cooling oil garnish <i>new</i>	1	\$ 328 x
			\$ 10659.9
			25% Disc
			\$ 1065.99
			Total
			\$ 9593.91

Labour Cost

1	Remove & reinstall front windscreen	\$ 150.120
2	Remove & reinstall dash board	\$ 380.220
3	Remove & reinstall air con fill in gas	\$ 150.80
4	Remove, replace & repair consistent to the accident	\$ 1600.800
5	Respray painting	\$ 1300.600
6	Luff keys	\$ 150.50
Total		\$ 3730
Grand Total		\$ 13323.91

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

5.8K

total 72K5.82
h/s: 5.8K
04 Days.