

**STUTTGART AUTO**  
**NO:12 SUNGEI KADUT AVE (S) 729648 (FAX NO. 63602899)**  
**ESTIMATED COST OF REPAIRS**

LONPAC INS BHD 300, Beach Road #17-04/07 The Concourse Singapore 199555	NAME : Mr Wu Jianwei ADDRESS : 177 Tanjong Rhu Road #15-22 Singapore 436607	WIP : 32788 DATE: 28.03.2018
ATT: MOTOR CLAIMS DEPT FAX : 62963767	TEL :	
VEH NO : SLF8283Z	DATE IN :	CONTACT PERSON : RICK 63602445
CHASSIS NO : WP0ZZZ99ZJS166033	MILEAGE :	TP AGAINST SKT8784H
MODEL : Porsche 911 GT3 PDK	DATE REG.: 19-02-18	POLICY NO. :

**NATURE OF WORKS**

S/NO	Parts Description	QTY	PART NO	(NETT) PRICES
1	LINING ↗	1	P991-505-313-80-	\$ 10,448.00
2	SPOILER BLACK LH ✓ NEC	1	P991-505-527-80-OK1	\$ 574.30
3	SPOILER BLACK RH ✓ NEC	1	P991-505-528-80-OK1	\$ 574.30
4	ADHESIVE FILM LH ✓ NEC	1	P991-505-627-80-	\$ 89.50
5	ADHESIVE FILM RH ✓ NEC	1	P991-505-628-80-	\$ 89.50
6	RETAINING FRAME BLACK MAT RH ?	1	P991-505-564-80-OK1	\$ 344.80
7	COVER BLACK MAT RH ✗ ✓ cut	1	P991-505-768-80-OK1	\$ 234.80
8	SPOILER BLACK ?	1	P991-505-525-80-OK1	\$ 435.30
9	FIXING DEVICE ✓ NEC.	2	P997-505-719-00-	\$ 64.80
10	P999-073-505-01-/TAPPING SCREW ✗ ✓ NEC.	4	P9A7-007-698-00-	\$ 3.20
11	WHEEL HOUSING LINER RH ✗	1	P991-504-502-80-	\$ 399.50
			<b>Total Parts</b>	<b>\$ 13,258.00</b>
			<b>LESS 10%</b>	<b>\$ 1,325.80</b>
			<b>Nett Total Parts</b>	<b>\$ 11,932.20</b>

**Labour Description**

1	TO REMOVE / REPLACE FRONT DAMAGED BUMPER & OTHER AFFECTED BODY PARTS & INCLUDING PANEL BEAT / STRAIGHTEN BODY PANELS & FITTINGS WHICHEVER NECESSARY INCLUDING ALIGNMENT OF BODY STRUCTURE.	1560 / day		\$ 3,120.00
				1560
2	TO SPRAY PAINT FRONT BUMPER.	1300 / bumper		\$ 7,500.00
3	TO RE-PROGRAMMED SYSTEM & ERASE FAULT CODES AFTER ACCIDENT REPAIR.	NETT		\$ 780.00 ✓
4	SUNDRIES.			\$ 100.00
				50
			<b>TOTAL LABOUR</b>	<b>\$ 5,500.00</b>
			<b>TOTAL PARTS NETT</b>	<b>\$ 11,932.20</b>
			<b>GRAND TOTAL</b>	<b>\$ 17,432.20</b>

Please note that this is **only an estimate**, base on our visual inspection. However should there be any additional work be found necessary in the course of repair and thus additional parts, materials and labor cost will be deem necessary, you will be inform accordingly prior to any action taken. In view of this, expected delays will be indivertible and therefore additional working days will be required. As such the loss of use and other incidentals will be adjusted accordingly.

Prepared By

3 days.

Sebastian.  
2/9/18

- Part by part repair.
- Question Mark Item Photo
- Photo Before Paint

90036121

sebastianyeang@lkkauto.com.

**LKK Auto Consultants** hence notify  
the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer  
Signature:  
Date: