



Email : darren@completevms.com.sg ()
lily@completevms.com.sg ()
lihui@completevms.com.sg ()

TAN MUI HONG
BLK 113 SERANGOON NORTH AVE 1 #04-583
SINGAPORE 550113

Attention : THE OWNER
Contact : 96379334

Estimate : ES006322

Date : 15/04/2018
Vehicle Num. : EF9933H
Make/Model : TOYOTA PRIUS C 1.5 HYBRID CVT-
Chassis/Eng# : JTDKD3B3801116059/1NZR352603
Accident Date : 15/04/2018
Claim No. :
Reference :
Policy No. :

S/N Quantity Particular Unit Price Amount S\$

- LIST ITEMS :
1. 1 FRONT FENDER R/H
 2. 1 FRONT FENDER INNER SHIELD R/H
 3. 1 HEADLAMP R/H
 4. 1 HEADLAMP BRACKET R/H
 5. 1 FRONT BUMPER
 6. 1 FRONT BUMPER SIDE RETAINER R/H
 7. 6 FRONT BUMPER CLIP
 8. 1 FRONT BUMPER SIGNAL LAMP R/H
 9. 1 FRONT FOG LAMP GARNISH R/H
 10. 1 FRONT FOG LAMP R/H
 11. 1 FRONT SPORT RIM R/H
 12. 1 FRONT SHOCK ABSORBER R/H
 13. 1 FRONT LOWER ARM R/H
 14. 1 FRONT KNUCKLE ARM R/H
 15. 1 FRONT WHEEL BEARING R/H

List Total S\$:
25.00% Discount S\$:

Handwritten notes: R, Bu, 6.00, G, G/D, S, S, W

782.00	X
197.00	X
2,993.00	X
132.00	X
552.00	X
78.00	X
36.00	X
248.00	X
335.00	X
182.00	X
1,469.00	X
525.00	X
979.00	X
597.00	X
244.00	X
9,349.00	
2,337.25	
7,011.75	

LABOUR :
RUST PROOFING TREATMENT
CHANGE HEAD LAMP & DO LIGHT BEAM LEVEL ADAPTATION
COMPUTER WHEEL ALIGNMENT
REMOVE & REINSTALL FRONT SUSPENSION R/H
SPRAY PAINT DAMAGED AREA AFFECTED
TO KNOCK AND STRAIGHTEN FRONT CHASSIS FRAME AND CHECK
ALL NECESSARY PARTS

Labour Total S\$:

Handwritten notes: W, 200, 220, 200

100.00	X
90.00	200
120.00	600
250.00	X
800.00	
680.00	
2,040.00	

SingDollars : Nine Thousand Fifty-One & Cents Seventy-Five Only

COMPLETE VMS PTE LTD

This is only an estimate bases on our preliminary inspection and does not cover additional work may be required after the work has begun

LKK Auto Consultants hence Total S\$:
the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Suspended labour times which be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

9,051.75