

CITY CAB PTE LTD

REPAIR ESTIMATE*

VEHICLE NO : SHB 2191M

MAKE :

MODEL : HYUNDAI i40

AXA-cp(p)

DATE 4/5/2018

(Fri)

Lot - c8

1700

Qty	Parts Description/ Labour	Type	Unit Price	Amount
	Bonnet			\$ 1,526.00
	Bonnet Hinge (LH/RH) X su		\$ 91.30	\$ 182.60
	Bonnet Lock X su			\$ 50.90
	Bonnet Insulator X su			\$ 50.88
	Bonnet Insulator Clips X su			\$ 73.92
	Radiator Grille			\$ 1,480.00
	Front Bumper Cover			\$ 1,052.20
	Front Bumper Sponge X su			\$ 142.20
	Front Bumper Reinforcement X su			\$ 526.10
	Front Bumper Bracket Top (LH/RH) X su		\$ 22.40	\$ 44.80
	Front Bumper Bracket (LH/RH) X su		\$ 24.60	\$ 49.20
	Headlamp Support Top Cover X su			\$ 398.00
	Headlamp Support Panel Assy X su			\$ 1,067.50
	Headlamp (LH/RH)		\$ 1,388.00	\$ 2,776.00
	Radiator X su			\$ 850.20
	Radiator Fan Blade, Cowling, Motor Assy X su			\$ 792.95
	Radiator Bracket (RH/LH) X su		\$ 6.50	\$ 13.00
	Radiator Guard X su		\$ 35.00	\$ 70.00
	Horn Unit (LH/RH) X su		\$ 86.75	\$ 173.50
	Front Fender (LH/RH) X su		\$ 619.00	\$ 1,238.00
	Air Duct X su			\$ 206.05
	Aircon Condenser X su			\$ 1,137.35
	Inter Cooler X su			\$ 921.90
	Inter Cooler Mounting (2 PCS) X su			\$ 25.90
	SUB TOTAL			\$ 14,849.15
	LESS 20%			\$ 2,969.83
	DISCOUNTED TOTAL			\$ 11,879.32
	Labour Charge			
	Panel Beating			\$ 1,500.00
	Spray Painting Charge			\$ 1,000.00
	Wiring Charge			\$ 50.00
	Tuff Kote			\$ 100.00
	Towing Fees			\$ 60.00
	Remove/Refix Aircon & Refill Gas			\$ 150.00
	TOTAL LABOUR			\$ 2,860.00
	ESTIMATE TOTAL			\$ 14,739.32
This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum will be prepared after the vehicle is surveyed by a motor Surveyor appointed by the insurance company.				

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party surveys are on "Without Prejudice" basis
- No illegal modification is allowed
- Supplementary items must be resurveyed and from insurance Company

Acknowledged by: _____
Signature: _____
Date: _____

TOTAL LABOUR

ESTIMATE TOTAL

Kahar 11/11/11

7/5/18 1120h

3 Dg.

PIP Before Paint p.l.h