

SMRT Accident Vehicle Repair Estimates

GA

Section A - To be completed by claims Advisor/Duty officer at Accident Reporting Centre

Reg. No : SHC4197D
 Ref. No : TAX/06/18/2002
 Reg. Date : 29/11/2013
 Vehicle Type : TAXI
 Make : TOYOTA PRIUS
 Model : PRIUS
 Name of Driver : LEE CHEN SIONG
 Type of Accident : HEAD TO REAR
 Date / Time of Accident : 01/06/2018 10:00:00 AM
 Accident Reported Date / Time : 01/06/2018 12:00:00 AM
 Surveyor is Required? : Yes
 Survey by :
 Vehicle is Towed Back? : No
 Towed Back Date/Time :
 Replacement Vehicle issued? : No
 Accident Repair Job Card No : 000024096382
 Special Instruction to ARC, if any :
 FV5701R
 Prepared Date : 01/06/2018 12:48:22 PM



Satya Sai
4/6/2018

- Lump Sum Repair
- Question mark item photo
- Photo after paint.

3 days

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
 Signature:
 Date:

Section B - To be Completed by Service Advisor, Accident Repair Centre

Chassis No : JTDKN36U30-5708848

Mileage

0

Work Shop :

Repair Completed Date / Time :

Summary of Repair Estimates

	Quotation from ARC	Adjusted by Surveyor, if applicable
Total Labour Charges :	1,014.00	0.00
Total Spray Painting Charges :	2,052.00	0.00
Total Material Charges :	5,758.87	5,758.87
Other Charges :	1,010.00	0.00
TOTAL :	9,834.87	0.00
Lum Sum Total :	9,850.00	0.00
No. of Repair Days :	6.00	0.00 3 days
Prepared / Adjusted By :		
Arc / Surveyor Sign Off Date :	01/06/2018 03:44:57 PM	01/06/2018 03:54:08 PM



Prepared / Adjusted Date :

Remarks :

Prepared Date : 01/06/2018 03:40:36 PM

Section C - To be Completed by Admin Assistant, Accident Repair Centre, Upon Completion of Repair

Quotation No :	Invoice No :
Quotation Date :	Invoice Date :
Invoice Amount : 0.00	Prepared Date : 6/1/2018 3:40:47 PM

Part 1 - Labour Works

Job Scope	Quotation from ARC	Adjusted by Surveyor, if applicable
TO REPAIR FRONT PORTION	1,014.00	0.00 600
Total Labour	1,014.00	0.00

Part 2 - Spray Painting & Panel Beating Related Works

Job Scope	Quotation from ARC	Adjusted by Surveyor, if applicable
TO REPSRAY FRONT BUMPER	378.00	0.00 200
TO RESPRAY FRONT BUMPER LOWER GRILLE	180.00	0.00 100
TO REPSRAY FRONT HOOD	378.00	0.00 200
TO RESPRAY FRONT SUPPORT PANEL	180.00	0.00 ?
TO RESPRAY FRONT FENDER RH	378.00	0.00 X
TO RESPRAY FRONT FENDER LH	378.00	0.00 X
TO RESPRAY ARM , FR WIPER , RH	180.00	0.00 X
Total Spray Painting & Panel Beating	2,052.00	0.00

Part 3 - Other Costs - Accident and Accident Repair Related Expenses

Job Scope	Quotation from ARC	Adjusted by Surveyor, if applicable
TO REMOVE / REFIT WINDSCREEN	120.00	0.00 60
TO PROVIDE LABOUR & MATERIAL FOR SOLAR FILM (NET)	450.00	0.00 ✓
TO CHECK WIRING AND SYSTEM FUNCTION	80.00	0.00 50
TO APPLY RUST-PROOFING ON AFFECTED AREA	200.00	0.00 100
TO REPLACE SUNDRY PARTS	100.00	0.00 20
TO WASH AND VACUUM	60.00	0.00 X
Total Other Costs	1,010.00	0.00

Number	Part Name	Qty	List Price (\$)	Discount (%)	Final Price (\$)	ARC Recommended	Surveyor Approved	Photos Attached
52119-47930	6505517 BUMPER FRT ✓ DMG	1	482.00	25.00	361.50	Replace	Replace	No
52127-47903	COVER, FR BUMPER HOLE RH ✓ CUT	1	18.50	25.00	13.88	Replace	Replace	No
52611-47080	6505518 BUMPER ENERGY ABSORBER FRT ?	1	78.80	25.00	59.10	Replace	Replace	No
52021-47023	6505539 BUMPER REINFORCEMENT ? FRT	1	498.40	25.00	373.80	Replace	Replace	No
57013-47030	ARM SUB-ASSY, FR ? BUMPER RH	1	250.40	25.00	187.80	Replace	Replace	No
53102-47020	6505541 BUMPER GRILLE SUB-ASSY, LOWER ✓ CRK	1	311.10	25.00	233.32	Replace	Replace	No
81210-12230	6505439 FOG LAMP RH ✓ BR	1	295.20	10.00	265.68	Replace	Replace	No
75310-47010	6505638 EMBLEM FRONT ✓ CUT	1	86.50	25.00	64.87	Replace	Replace	No
52114-47140	BRACKET, FR ? BUMPER	1	110.40	25.00	82.80	Replace	Replace	No
	NUMBER PLATE ✓ DT	1	15.00	0.00	15.00	Replace	Replace	No
	NUMBER PLATE FRAME ✓ BR	1	12.00	0.00	12.00	Replace	Replace	No
52115-47040	6505515 BUMPER SUPPORT ? F/RH	1	76.40	25.00	57.30	Replace	Replace	No
53301-47060	6505555 HOOD PANEL ✓ DT	1	748.10	25.00	561.08	Replace	Replace	No
53395-47020	HOOD END PANEL SEAL ✓ CUT	1	35.50	25.00	26.62	Replace	Replace	No
53420-47070	HOOD HINGE LH ?	1	55.90	25.00	41.93	Replace	Replace	No
53410-47070	HOOD HINGE RH ?	1	55.90	25.00	41.93	Replace	Replace	No
561014E909	WINDSCREEN FRT ✓ CRK	1	1,543.80	25.00	1,157.85	Replace	Replace	No
75533-47050	WINDSCREEN MOULDING FRT ✓ NEC	1	57.60	25.00	43.20	Replace	Replace	No
	SEALANT W/SCREEN ✓ NEC	2	37.00	0.00	74.00	Replace	Replace	No
85211-47100	ARM, FR WIPER, RH ✓ CUT	1	296.80	25.00	222.60	Replace	Replace	No
85212-47040	BLADE, FR WIPER, RH ✓ BR	1	86.20	25.00	64.65	Replace	Replace	No
53201-47902	SUPPORT SUB-ASSY ?	1	1,460.40	25.00	1,095.30	Replace	Replace	No
81130-47500	6505437 HEAD LAMP RH ✓ SCR	1	945.20	10.00	850.68	Replace	Replace	No
53801-47050	6505557 FENDER FRT/RH R SCR	1	723.40	25.00	542.55	Replace	Replace	No
75374-47051	NAME PLATE (HYBRID) ✓ NEC	1	51.90	25.00	38.93	Replace	Replace	No
53875-47030	6505553 FENDER LINER FRT/RH ✓ DT	1	171.70	25.00	128.78	Replace	Replace	No
53802-47050	6505558 FENDER FRT/LH X	1	723.40	25.00	542.55	Replace	Replace	No
75374-47051	NAME PLATE (HYBRID) X	1	51.90	25.00	38.92	Replace	Replace	No
TOTAL MATERIALS						7,198.61	7,198.59	
TOTAL MATERIALS(Discounted)						5,758.87	5,758.87	

Added Spare Parts / Material Usage After Surveyor Signed off

Number	Part Name	Qty	List Price (\$)	Discount (%)	Final Price (\$)	ARC Check	Surveyor Check	LT Check
TOTAL SUPPLEMENTARY MATERIALS								