

SMRT Accident Vehicle Repair Estimates

Section A - To be completed by claims Advisor/Duty officer at Accident Reporting Centre

Reg. No : SHB1327X
 Ref. No : TAX/06/18/2007
 Reg. Date : 28/11/2017
 Vehicle Type : TAXI
 Make : TOYOTA PRIUS
 Model : PRIUS4
 Name of Driver : CHNG AI WAH @CHNG AI WAH DAVID
 Type of Accident : CHAIN COLLISION
 Date / Time of Accident : 02/06/2018 02:10:00 PM
 Accident Reported Date / Time : 04/06/2018 12:00:00 AM
 Surveyor is Required? : Yes
 Survey by :
 Vehicle is Towed Back? : No
 Towed Back Date/Time :
 Replacement Vehicle issued? : No
 Accident Repair Job Card No : 000024096423
 Special Instruction to ARC, if any :
 DROVE IN/SHB6684G (COMFORT) - III
 Prepared Date : 04/06/2018 09:50:33 AM



Sathya Sai

5/6/2018

sebastianyeang@lkkauto.com

- Part by Part repair
- Question mark item photo
- Photo before paint

2 days

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Section B - To be Completed by Service Advisor, Accident Repair Centre

Chassis No : JTDKB3FU603573840


Mileage : 0

Work Shop :

Repair Completed Date / Time :

Summary of Repair Estimates

	Quotation from ARC	Adjusted by Surveyor, if applicable
Total Labour Charges :	338.00	0.00
Total Spray Painting Charges :	918.00	0.00
Total Material Charges :	1,748.52	1,748.52
Other Charges :	556.88	0.00
TOTAL :	3,561.40	0.00
Lum Sum Total :	0.00	0.00
No. of Repair Days :	4.00	0.00 2 days
Prepared / Adjusted By :		
Arc / Surveyor Sing Off Date :	04/06/2018 11:54:15 AM	01/01/1900 12:00:00 AM



Prepared / Adjusted Date :

Remarks :

Prepared Date : 04/06/2018 11:51:30 AM

Section C - To be Completed by Admin Assistant, Accident Repair Centre, Upon Completion of Repair

Quotation No :	Invoice No :
Quotation Date :	Invoice Date :
Invoice Amount : 0.00	Prepared Date : 6/4/2018 11:51:32 AM

Section D - Details of Repair Estimates**Part 1 - Labour Works**

Job Scope	Quotation from ARC	Adjusted by Surveyor, if applicable
TO REPAIR REAR PORTION	338.00	0.00 200
Total Labour	338.00	0.00

Part 2 - Spray Painting & Panel Beating Related Works

Job Scope	Quotation from ARC	Adjusted by Surveyor, if applicable
TO REPSRAY REAR BUMPER	378.00	0.00 200
TO RESPRAY BUMPER BEAM	180.00	0.00 ?
TO RESPRAY FILLER RR BUMPER LH	180.00	0.00 ?
TO RESPRAY FILLER RR BUMPER RH	180.00	0.00 ?
Total Spray Painting & Panel Beating	918.00	0.00

Part 3 - Other Costs - Accident and Accident Repair Related Expenses

Job Scope	Quotation from ARC	Adjusted by Surveyor, if applicable
TO CHECK WIRING AND SYSTEM FUNCTION	80.00	0.00 50
TO PROVIDE LABOUR & MATERIAL FOR ADVERTISEMENT STICKER(NET)	296.88	0.00 100
TO TEST AND REFIX REVERSE SENSOR SYSTEM	120.00	0.00 40
TO WASH AND VACUUM	60.00	0.00 X
Total Other Costs	556.88	0.00

Part 4 - Spare Parts / Material Usage

Part Number	Portion	Stock No	Part Name	Qty	List Price (\$)	Discount (%)	Final Price (\$)	ARC Recommendation	Surveyor Approved	Photos Attached
52159479 13			COVER, RR BUMPER ASSY ✓CWT	1	423.90	25.00	317.92	Replace	Replace	No
52161160 10			CLIPS PIECE, FRT & RR BUMPER ✓NEC	10	1.50	25.00	11.25	Replace	Replace	No
52462470 30			PAD, RR BUMPER, ? RH & LH, 1	2	3.80	25.00	5.70	Replace	Replace	No
52462470 20			PAD, RR BUMPER, ? RH & LH, 2	2	3.80	25.00	5.70	Replace	Replace	No
52462470 10			PAD, RR BUMPER, ? RH & LH, 3	2	3.80	25.00	5.70	Replace	Replace	No
52191470 30			SEAL, RR BUMPER ? ARM, RH & LH	2	11.00	25.00	16.50	Replace	Replace	No
			SENSOR REVERSE ?	1	180.00	0.00	180.00	Replace	Replace	No
			PIXEL STICKER ✓NEC	2	60.00	0.00	120.00	Replace	Replace	No
52566479 00			FILLER, RR BUMPER ? , LH	1	119.90	25.00	89.92	Replace	Replace	No
52565479 00			FILLER, RR BUMPER ? , RH	1	119.90	25.00	89.92	Replace	Replace	No
52023470 30			REAR BUMPER REINFORCEMENT ?	1	318.80	25.00	239.10	Replace	Replace	No
52576470 40			RETAINER, RR ? BUMPER, LH	1	111.50	25.00	83.62	Replace	Replace	No
52575470 40			RETAINER, RR ? BUMPER, RH	1	112.70	25.00	84.52	Replace	Replace	No
52453470 10			GUARD, RR BUMPER, ? LOWER	1	558.30	25.00	418.72	Replace	Replace	No
52169470 20			COVER, GUARD RR BUMPER LOWER ✓OT	1	14.80	25.00	11.10	Replace	Replace	No
52461470 10			PAD, RR BUMPER, ? CTR	3	2.20	25.00	4.95	Replace	Replace	No
52591470 50			SEAL, RR BUMPER, ? RH	1	85.20	25.00	63.90	Replace	Replace	No
TOTAL MATERIALS								1,748.55	1,748.52	
TOTAL MATERIALS(Discounted)								1,748.52	1,748.52	

Added Spare Parts / Material Usage After Surveyor Signed off

Part Number	Portion	Part Name	Qty	List Price (\$)	Discount (%)	Final Price (\$)	ARC Check	Surveyor Check	LT Check
TOTAL SUPPLEMENTARY MATERIALS									