

COMFORTDELGRO ENGINEERING

ComfortDelGro Engineering Pte Ltd
59 Loyang Drive Singapore 508969
Fax: 6546 8156

Our Job Ref No : 305186942
Date : 16/07/2018

FINALIZATION FORM

To : LKK Fax : _____
Attn : KALVIN
: SHB4468C Date of Accident : 11/07/18


The survey and estimates of the repairs of the above-mentioned vehicle are as follows:-


1. The repair job shall bill to: AIG --- SJE2289B
###
2. The finalized amount shall be:

(a) Spare Parts after List discount		<u>\$3,211.63</u>	
(b) Labour Charges	###	<u>\$1,040.00</u>	
Total for Part-By-Part Repair Cost		<u>\$4,251.63</u>	
(c.) Lumpsum Repair (if applicable)			
Total for Lumpsum repair cost after Less: <u>20%</u>			
Final Lumpsum Repair cost			

3. Estimated normal period for repairs: 3 working days
4. We shall treat the above amount as Correct and Confirmed if there is no reply from you within 7 working days
5. Thank you for your assistance.

We confirm the estimates and finalized amount

Signature : 
Name : JUMANI
Tel : 6214 8315
Fax : 65468156

Signature : 
Name : Kalvin
Date : 16/7/18

For Official Use Only

Item	Amount	Document Attached Yes or No	Confirm By (Signature)	Remarks
1. Rental Rate P/Day		YES		
2. Loss of Income Paid		N		
3. Survey Fees				
4. LTA Search Fee	\$7.49			
5. Medical Fees (on behalf of driver, if applicable)				
6. Overrun				

Remarks:

COMFORTDELGRO ENGINEERING PTE LTD

Date: 16.07.2018

REPAIR ESTIMATE

Time: 15:05:18

Page: 1

COMPANY: THIRD PARTY'S CLAIMS (CAS)
 CUSTOMER: 7010045
 ADDRESS: COMFORT TRANSPORTATION PTE LTD
 383 SIN MING DRIVE
 SINGAPORE SINGAPORE 575717
 65508755

JOB NO : 305186942
 REGN NO : SHB4468C
 MILEAGE : 000000000
 MAKE : TOYOTA
 MODEL : PRIUS HYBRID(G4)
 DATE OF REGN : 25.05.2017
 DATE/TIME IN : 12.07.2018 11:40
 ACCIDENT DATE : 11.07.2018

JOB / PARTS DESCRIPTION

QTY IND UNIT-PRICE DISC% AMOUNT

PART REQUISITION

0001	04-01-0302-0810-G	PRIG4 MLDG ASSY BODY ROCK	1	576.00	25.00	432.00
0002	04-01-0302-0595-G	PRIG4 PANEL SUB-ASSY RR D	1	1,227.00	25.00	920.25
0003	04-01-0302-3909-G	PRIG4 PANEL SUB-ASSY QUAR	1	817.50	25.00	613.12
0004	03-01-0302-2020-G	PRIG4 WHEEL DISC	1	1,555.00	25.00	1,166.25
0005	28-01-0103-2013-A	I40V3 APP LOGO REAR DOOR	1	80.00	2.50-	80.00

SUB-TOTAL : 3,211.62

JOB NATURE

0000	L	PANEL BEATING- REAR				400.00
0001	23-502	SPRAYPAINT ON AFFECTED AREA				600.00
0002	17-01	CHECK ALL LIGHTING				20.00
0003	20-00	TUFF COAT ON AFFECTED PARTS.				20.00

SUB-TOTAL : 1,040.00

COMFORTDELGRO ENGINEERING PTE LTD

Date: 16.07.2018

REPAIR ESTIMATE

Time: 15:05:18

Page: 2

COMPANY : THIRD PARTY'S CLAIMS (CAS)
CUSTOMER: 7010045
ADDRESS : COMFORT TRANSPORTATION PTE LTD
383 SIN MING DRIVE
SINGAPORE SINGAPORE 575717
65508755

JOB NO : 305186942
REGN NO : SHB4468C
MILEAGE : 0000000000
MAKE : TOYOTA
MODEL : PRIUS HYBRID(C
DATE OF REGN : 25.05.2017
DATE/TIME IN : 12.07.2018 11:40
ACCIDENT DATE : 11.07.2018

JOB / PARTS DESCRIPTION

QTY IND UNIT-PRICE DISC% AMOUNT

TOTAL : 4,251.62

MVA NAME & SIGNATURE
DATE :

SURVEYOR NAME & SIGNATURE
DATE :

AUTHORISED : YES / NO

1 / 1
 RIG-LK
 JM

COMFORT DELGRO ENGINEERING PTE LTD

REPAIR ESTIMATE

VEHICLE NO : SHB 4468C

12/7/2018 15:24

MAKE :

62564315

MODEL : TOYOTA PRIUS

PARTS DESCRIPTION	QTY	UNIT PRICE	AMOUNT
PANEL SUB-ASSY, FRONT ^{Rear} DOOR, RH <i>Part</i>			\$ 1,227.00
ROCKER PANEL GARNISH, RH <i>one</i>			\$ 576.00
REAR WHEEL RIM, RH <i>Gravel</i>			\$ 1,555.00
<i>Rear RH Fender - Part</i>		\$ 817.50	
SUB TOTAL			\$ 3,358.00
LESS 25%			\$ 839.50
DISCOUNTED TOTAL			\$ 2,518.50
REAR DOOR COMFORT & APPS STICKER <i>one</i>			\$ 80.00
			NETT
LABOUR CHARGE			
Panel Beating			\$ 400
Spray Painting Charge			\$ 350.00
Wiring Charge			\$ 150.00
Tuff Kote			\$ 50.00
Rear Wheel Alignment			\$ 50.00
			\$ 120.00
TOTAL LABOUR			\$ 1,820.00
ESTIMATE TOTAL			\$ 4,418.50

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
 Signature: _____
 Date: _____

Kalin LKK
12/7/18 16:00h
3 Pys
P.P Before Part photo.

This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum will be prepared after the vehicle is surveyed by a motor Surveyor appointed by the insurance company.