


SMRT Accident Vehicle Repair Estimates

Copy A

Section A - To be completed by claims Advisor/Duty officer at Accident Reporting Centre

Reg. No : SHD6220B
 Ref. No : TAX/07/18/2099
 Reg. Date : 19/02/2016
 Vehicle Type : TAXI
 Make : TOYOTA PRIUS
 Model : PRIUS
 Name of Driver : MOHAMAD SHUKOR BIN ISMAIL
 Type of Accident : CHAIN COLLISION
 Date / Time of Accident : 21/07/2018 10:30:00 PM
 Accident Reported Date / Time : 23/07/2018 12:00:00 AM
 Surveyor is Required? : Yes
 Survey by :
 Vehicle is Towed Back? : Yes
 Towed Back Date/Time : 21/07/2018
 Replacement Vehicle issued? : No
 Accident Repair Job Card No : 000024097166
 Special Instruction to ARC, if any :
 TOWED \$60/SKU4301P / Akh/Resy by paint
 Prepared Date : 23/07/2018 12:21:16 PM



LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Section B - To be Completed by Service Advisor, Accident Repair Centre

Chassis No : JTDKN36U605767425

Mileage

0

Work Shop :

Repair Completed Date / Time :

Summary of Repair Estimates**Quotation from ARC****Adjusted by Surveyor, if applicable**

Total Labour Charges : 676.00

0.00

Total Spray Painting Charges : 738.00

0.00

Total Material Charges : 2,110.19

2,110.19

Other Charges : 484.00

0.00

TOTAL : 4,008.19**0.00****Lum Sum Total : 0.00****0.00**

No. of Repair Days : 5.00


0.00

Prepared / Adjusted By :

3 days - p/p

Arc / Surveyor Sign Off Date : 24/07/2018 07:08:44 AM

01/01/1900 12:00:00 AM


24/07/18 1155

Prepared / Adjusted Date :

Remarks :

Prepared Date : 24/07/2018 07:08:44 AM

Section C - To be Completed by Admin Assistant, Accident Repair Centre, Upon Completion of Repair

Quotation No :

Invoice No :

Quotation Date :

Invoice Date :

Invoice Amount :

Prepared Date :

Section D - Details of Repair Estimates

Part 1 - Labour Works

Job Scope	Quotation from ARC	Adjusted by Surveyor, if applicable
TO REPAIR REAR PORTION	676.00	0.00 350 350
Total Labour	676.00	0.00

Part 2 - Spray Painting & Panel Beating Related Works

Job Scope	Quotation from ARC	Adjusted by Surveyor, if applicable
TO REPSRAY REAR BUMPER	378.00	0.00 200
TO RESPRAY BUMPER BEAM	180.00	0.00 X
TO RESPRAY REAR PANEL	180.00	0.00 100
Total Spray Painting & Panel Beating	738.00	0.00

Part 3 - Other Costs - Accident and Accident Repair Related Expenses

Job Scope	Quotation from ARC	Adjusted by Surveyor, if applicable
TOWING CHARGE	84.00	0.00 ? receipt
TO TEST AND REFIX REVERSE SENSOR SYSTEM	120.00	0.00 60
TO REPLACE SUNDRY PARTS	100.00	0.00 X
TO WASH AND VACUUM	60.00	0.00 X
TO REMOVE AND INSTALL LUGGAGE COMPARTMENT TRIM TO FACILITATE REPAIR.	120.00	0.00 60
Total Other Costs	484.00	0.00

Part 4 - Spare Parts / Material Usage

Part Number	Portion	Stock No	Part Name	Qty	List Price (\$)	Discount (%)	Final Price (\$)	ARC Recommendation	Surveyor Approved	Photos Attached
52159-47905		6505548	BUMPER REAR	1	458.60	25.00	343.95	Replace	Replace <i>CR</i>	No
90467-07211			BUMPER CLIPS	10	2.10	25.00	15.75	Replace	Replace <i>CR</i>	No
			PIXEL STICKER	2	60.00	0.00	120.00	Replace	Replace <i>CR</i>	No
			SENSOR REVERSE	1	180.00	0.00	180.00	Replace	Replace <i>CR</i>	No
52576-47020		6505550	BUMPER SIDE RETAINER RR/LH	1	94.80	25.00	71.10	Replace	Replace <i>CR</i>	No
52575-47020		6505549	BUMPER SIDE RETAINER RR/RH	1	94.80	25.00	71.10	Replace	Replace <i>CR</i>	No
52023-12240		6505547	BUMPER REINFORCEMENT REAR	1	205.70	25.00	154.27	Replace	Replace <i>CR</i>	No
52015-47050			ARM SUB-ASSY, RR BUMPER RH	1	139.60	25.00	104.70	Replace	Replace <i>CR</i>	No
52016-47030			ARM SUB-ASSY, RR BUMPER LH	1	139.60	25.00	104.70	Replace	Replace <i>CR</i>	No
76891-47020		6505619	BUMPER LIP REAR	1	228.90	25.00	171.67	Replace	Replace <i>CR</i>	No
76088-47020		6505617	BUMPER LIP COVER RR/LH	1	72.20	25.00	54.15	Replace	Replace <i>CR</i>	No
76087-47020		6505618	BUMPER LIP COVER RR/RH	1	118.10	25.00	88.57	Replace	Replace <i>CR</i>	No
89997-30070			ANTENNA, ELECTRICAL LOWER REAR	1	157.40	10.00	141.66	Replace	Replace <i>CR</i>	No
58307-47060		6505522	END PANEL	1	602.10	25.00	451.57	Replace	Replace <i>CR</i>	No
	COMMO N	4006314	SEALANT SIKAFLEX	1	37.00	0.00	37.00	Replace	Replace <i>CR</i>	No
TOTAL MATERIALS								2,110.21	2,110.19	
TOTAL MATERIALS(Discounted)								2,110.19	2,110.19	

Added Spare Parts / Material Usage After Surveyor Signed off

Part Number	Portion	Part Name	Qty	List Price (\$)	Discount (%)	Final Price (\$)	ARC Check	Surveyor Check	LT Check
TOTAL SUPPLEMENTARY MATERIALS									