



阿林摩打私人有限公司
TAN LIM MOTOR PTE LTD

51 Defu Lane 10 Singapore 539216
Tel : 68585151 (24 Hours) Fax : 68580877
GST Regn. No. : M2-8922054-2

AXA Insured's Veh No : SGC7590T
Date of Accident : 06 August 2018

Messrs United Limousine

TPAXA-
Poh Kim

Date : 16 August 2018

Estimate To Repair SJY7021T - Mercedes Benz E250 CGI A
Chassis No : WDDHF4HB0BA280312

S/No	Quantity	Description	Amount
		<u>LIST ITEMS</u>	
01	1 pc	front bumper <i>reformed</i>	\$ 1,483.00 ✓
02	1 pc	front bumper tow cover	\$ 78.15 ✓
03	1 pc	front bumper reinforcement <i>3 new</i>	\$ 515.20 ✓
04	1 pc	front bumper absorber foam	\$ 154.90 ✓
05	1 pc	front bumper lower centre air grille <i>3 new</i>	\$ 125.40 ✓
06	1 pc	front bumper inner frame <i>2 new</i>	\$ 135.10 ✓
07	1 pc	front bumper DRL LED light garnish <i>2 new</i>	\$ 137.80 ✓
08	1 pc	front licence plate garnish <i>2 new</i>	\$ 212.35 ✓
09	1 pc	radiator grille assy <i>cracked</i>	\$ 1,187.00 ✓
10	1 pc	radiator grille top air baffle bracket <i>cracked</i>	\$ 45.00 ✓
			\$ 4,073.90
		Less 10 %	\$ 407.39
			\$ 3,666.51
		<u>SPECIAL NETT ITEMS</u>	
11	2 pc	front bumper parking sensor @ \$350.00 <i>2 new</i>	\$ 700.00 ✓
12	1 pc	front license plate <i>Best</i>	\$ 60.00 ✓
			\$ 760.00
		<u>LABOUR & MISC. CHARGES</u>	
01		To check electrical lighting concerned.	\$ 60.00 30
02		To reinstall of rear bumper parking sensor.	\$ 150.00 60
03		Panel beating, knocking and straighten the necessary portion, remove and renewal of parts, adjust and realign the same.	\$ 550.00 250
04		Putty and spray painting of the affected portion.	\$ 500.00 250
			\$ 1,260.00
			\$ 5,686.51
		<u>LKK Auto Consultants hence notify the Repairer of the following:</u>	
		• To resurvey before/after spray painting	
		• To display damaged part(s) during resurvey	
		• Parts prices are subject to confirmation	
		• Third party survey is on a "Without Prejudice" basis	
		• No illegal modification(s) is allowed	
		• Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company	
		Acknowledged by Repairer	
		Signature:	
		Date:	

total: 3284.61
(7/p)
03 Days.