MOVA AUTOMOTIVE PTE LTD

MOVA BUILDING 22 JALAN KILANG **SINGAPORE 159419**

Claim Reference:

Assessment Number: CK132948

Version: MOVAAUTO/1

Date Calculated: 22/10/2018 03:19

Full Report - V1 Registration: SJF7514M

Printed: 22/10/2018 10:40

SGD

TBA

Summary Information

Claim

Location:

Printed by: Authorisation Status:

Work Provider:

Claim Reference: Policy Number: Other Reference:

Third Party: Insured Amount: Under Warranty: Warranty Expired: Singapore (SG) GOH CHAI HOCK

Interim

*HONDA

HAY 01 SJF7514M

*AIRWAVE 1.5 M

*SKYROOF A

Not Known

0/0

Ltd

AXA Insurance S'pore Pte Repairs Authorised:

Estimated Repair Time: Ouote Due Date: Actual Repair Days: Parts Ordered Date: Hire Car Start: Hire Car End:

Able to Authorise Repairs: TBA

Vehicle Details

Vehicle Manufacturer:

Model:

Sub Model: Model Sheet Number:

Registration:

Registration Month: Registration Year:

VIN Number:

Odometer:

Colour:

Engine Number:

Fuel Level:

Vehicle Condition

Vehicle Status

Pre-Accident Condition:

Steering:

Brakes Pedal Travel: Place of Inspection:

Pre-Accident Damage:

Tyres Condition:

Tread Depth LHF: Tread Depth LHR:

Damage Areas:

Model Specs

Vehicle Collected:

Currency:

Date of Incident:

TWO COAT METALLIC

PREPARE OFF VEHICLE

Severity of Impact:

Vehicle Status on Inspection:

Date of Inspection:

22/10/2018

Tread Depth RHF: Tread Depth RHR:

Direction of Impact:

MOVA AUTOMOTIVE PTE LTD

Claim Reference:

x * . .

Assessment Number: CK132948


Version: MOVAAUTO/1


Date Calculated: 22/10/2018 03:19

Full Report - V1

Registration: SJF7514M

Printed: 22/10/2018 10:40





Addresses

Cost Summary

Total Labour	\$841.50
Total Paint/Material	\$204.26
Total Parts	\$1,702.00
Total of Additional Costs	\$910.00
Excess:	TBA
Grand Total Exc GST:	\$3,657.76
7 % GST:	\$256.04
Grand Total Inc GST:	\$3,913.80

Repair Information

LABOUR

Time Basis 10 WU = 1 HR. Price/CL 1 = \$45.00/HR Price/Dent = \$45.00/HR

Lau Banair Detaile	WII	Cost Price (\$)
		13.50
		4.50
		9.00
R + R RIGHT REAR MUD FLAP	1.0	4.50
R + R TAILGATE	10.0	45.00
INCLUDES: R + R TRIM AND GAS PRESSURE SPRING		
RENEW TAILGATE (REMOVED)	46.0	207.00
INCLUDES: R + R REAR SCREEN,		
	2.0*	9.00
	5.0*	22.50
	10.0*	45.00
	5.0*	22.50
	3.0*	13.50
ABOUR COST		
	88.0	
	0.0HRS	0.00
	0.0HRS	0.00
	8.8HRS	\$396.00
	9.9HRS	\$445.50
		\$841.50
	SPRING	R + R REAR BUMPER RENEW REAR BUMPER (REMOVED) R + R R/TAILLAMP R + R RIGHT REAR MUD FLAP R + R TAILGATE INCLUDES: R + R TRIM AND GAS PRESSURE SPRING RENEW TAILGATE (REMOVED) INCLUDES: R + R REAR SCREEN, CONVERT ATTACHED PARTS, RENEW IF NECESSARY REPAIR OUTER PANEL REINF REPAIR REAR BUMPER SUPPORT REPAIR REAR BUMPER SUPPORT REPAIR REAR PANEL REPAIR R/R WING REPAIR R/R WING REPAIR R/R DRIP RAIL ABOUR COST Total Work Units Corrosion Protection External Labour Corrosion Protection Internal Labour Sub Total Paint Labour 3.0 1.0 1.0 1.0 1.0 1.0 1.0 1.0

PAINT WORK
Guide Number Description

Time Basis 10 WU = 1 HR. Price = \$45.00/HR
WU Cost Price (\$)

- TWO COAT METALLIC

MOVA AUTOMOTIVE PTE LTD

Claim Reference:

Assessment Number: CK132948

Version: MOVAAUTO/1

Date Calculated: 22/10/2018 03:19

Full Report - V1

Registration: SJF7514M

Printed: 22/10/2018 10:40

uide No.Qty Description Part Number		re Valid: 01/06/2015 Bet. Price (\$)
Total Paint Material Cost ARTS		\$204.26
Pearlescent Uplift @ 0.0%		\$0.00
Total Excluding Pearlescent Uplift		\$204.26
Material-Const Main Work Plastic		\$9.00
Repair Painting		\$35.53
Surface Paint Plastic		\$6.22
Surface-/Blend Paint		\$21.92
Material-Constant Main Work Metal		\$28.60
New Part Painting - Plastic K1R		\$57.07
New Part Painting		\$45.92
MATERIAL COST - PAINT		Cost Price
Total Paintwork Labour	9.9HRS	\$445.50
Total Work Units (10WU/HR)	99.0	
Preparation Work Multi Layer Paint	0.0	
Preparation Main Work Metal	25.0	
Preparation Main Work Plastic	5.0	
TIME(PAINT)	69.0	
481 L/R WING SURFACE PAINT LABOUR COST - PAINT	7.0	
703 RR NO PLATE BRKT SURFACE PAINT PLAST.	4.0 7.0	
REAR BUMPER SUPPORT SURFACE PAINT	4.0	
482 R/R WING REPAIR PAINTING <50%	15.0	
711 REAR PANEL REPAIR PAINTING <50%	11.0	
REAR BUMPER NEW PART PAINT K1R	12.0	
BOOTLID/TAILGATE NEW PART PAINTING	16.0	
- PREPARE OFF VEHICLE		
221	- PREPARE OFF VEHICLE	

					Pr	ice Valid:	01/06/2015
Guide No	o. Qty	Description	Part Number	Supplier		Bet.	Price (\$)
1000	1	BADGE AIRWAVE				0%	40.00*
2931	1	BOOTLID/TAILGATE 194				0%	680.00*
3161	1	LWR REAR SCREEN SEAL				0%	60.00*
2618	1	R/R BUMPER BRACKET				0%	35.00*
3282	1	R/R LAMP SUN				0%	185.00*
3684	1	D/D MIIDELAD X				0%	35.00*
2583	1	REAR BUMPER	/			0%	420.00*
2650	1	RR BUMPER CLAMP KIT				0%	25.00*
f: OEM Pa	arts		Sub Total				\$1,480.00
g: Origina			Mark Up F	rom Cost	(15%)		\$222.00
h: Second			Sundry Pa		(Fixed)		\$0.00
p: Paralle			Total Par	ts			\$1,702.00
x: Exchar							

NB - COLOUR CODED ITEMS/TRIM - PART NUMBERS MAY DIFFER

_			

AVAILABLE DE L'ANDERS DE L'AND	SPECIALIST	Betterment 0%	Price \$60.00
SEALANT REVERES SENSOR (4T)	SPECIALIST		\$200.00
REAR LOWER CRA/	SPECIALIST	0%	\$650.00
0.01		Total Extras	\$910.00

MOVA AUTOMOTIVE PTE LTD

Claim Reference:

Assessment Number: CK132948

Version: MOVAAUTO/1

Date Calculated: 22/10/2018 03:19

Full Report - V1

Registration: SJF7514M

Printed: 22/10/2018 10:40

Fi	n	al	Ca	cu	la	ti	10	١
		77_7						_

i iliai calcalation		
Total Parts		\$1,702.00
Labour		
Total Panel/Mechanical	\$396.00	
Total Paintwork	\$445.50	
Total Labour		\$841.50
Additional Costs		
Corr Prot Materials External	\$0.00	
Corr Prot Materials Internal	\$0.00	
Cost of Specialist	\$910.00	
Total of Additional Costs		\$910.00
Total Paint/Material Costs		\$204.26
Grand Total Excludes GST		\$3,657.76
GST @ 7 %	· · · · · · · · · · · · · · · · · · ·	\$256.04
Grand Total Includes GST		\$3,913.80

Assessment Notes

LKK Auto Consultants hence notify the Repairer of the following:
To resurvey before after spray painting
To display damaged part(s) during resurvey

- · Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Ap 90010068 4 days 4/5 05/11/18 P1630 Resen after regar