



TRANS EUROKARS PTE LTD
ESTIMATE COST OF REPAIRS



QBE INSURANCE (SINGAPORE) PTE LTD
1 RAFFLES QUAY #29-10
SOUTH TOWER
SINGAPORE 048583
ATTN : MOTOR CLAIMS
FAX :

NAME : Ms Habibah Binte Hussain Patail
ADDRESS : Blk 159 Pasir Ris Street 13
#02-09
Singapore 510159
TEL : 96170806

WIP : 45400
EXCESS :
DATE: 7-Mar-19

VEH NO : SKZ5288L
CHASSIS NO : JM6BM44A8G0320948
MODEL : MAZDA3

DATE IN :
MILEAGE :
DATE REG.: 26-Jan-16

CONTACT PERSON : Jess 63957874
TYPE OF CLAIM : THIRD PARTY CLAIM
POLICY NO. :

NATURE OF WORKS

NO	Parts Description	QTY	REVISED	PRICES
1	REAR BUMPER X N/A	1		\$ 1,065.10
2	TAPE PROTECTOR, SENSOR X N/V	2		\$ 16.20
3	GROMMET, REAR BUMPER X N/A	4		\$ 10.00
4	GROMMET, REAR BUMPER X N/A	2		\$ 5.60
5	RIVET, REAR BUMPER X N/A	4		\$ 21.60
6	RIVET, REAR BUMPER X N/A	2		\$ 15.20
7	RIVET, REAR BUMPER X N/A	6		\$ 32.40
8	CLIP, REAR BUMPER X N/A	2		\$ 5.40
9	GASKET LHS, TAILLAMP / NEC	1		\$ 20.90
10	GASKET RHS, TAILLAMP / NEC	1		\$ 20.90
11	ROCKER PANEL RHS X N/A	1		\$ 988.60
12	GUARD STONE RHS X NEC	1		\$ 17.30
13	REAR WHEEL RIM RHS / CUT	1		\$ 1,101.70
14	REAR BEARING RHS X N/A	1		\$ 414.10
15	REAR KNUCKLE RHS X N/A	1		\$ 653.70
16	REAR UPPER ARM RHS X N/A	1		\$ 181.80
17	REAR LOWER ARM RHS X N/A	1		\$ 250.20
18	REAR LATERAL LINK RHS X N/A	1		\$ 115.30
19	REAR TRAILING ARM RHS X N/A	1		\$ 200.90
	TOTAL PARTS			\$ 5,136.90
	LESS 10%			\$ 513.69
	TOTAL PARTS COST			\$ 4,623.21

Labour Description

NO	Labour Description	REVISED	PRICES
1	MZ-BR-REAR09 TO REPLACE REAR BUMPER AND REAR FENDER RH. TO REPAIR REAR DOOR RH AND ALL AREAS AFFECTED BY THE ACCIDENT.	945	\$ 2,970.00

Acknowledged by Reparer
Signature:
Date:

2	MZ-SP-SSIDE4	TO RESPRAY REAR BUMPER, REAR FENDER RH AND REAR DOOR RH		\$ 1,890.00	✓
3	MZ-BR-REVSEN	TO TRANSFER REVERSE SENSORS.	NETT	\$ 330.00	X
4		TO SUPPLY 1 PC TYRE.		\$ 350.00	X
5	MZ-BR-AXNSUP	TO REPLACE AXLE AND SUSPENSION MECHANISM.		\$ 945.00	X
6	MZ-BR-WHEBAL	TO MOUNT SPORT RIM AND CONDUCT WHEEL BALANCING.	80 ✓	NETT \$ 120.00	
7	MZ-BR-WHEALI	TO CHECK STEERING GEOMETRY & CONDUCT FULL WHEEL ALIGNMENT.	NETT	\$ 560.00	✓
8	MZ-BR-TRIMS2	TO REMOVE & REFIT CARPET & TRIMS ON THE REAR SECTION TO GIVE WAY TO THE REPAIR ON THE REAR SECTION.		\$ 945.00	X
9	MZ-BR-SEALER	TO SUPPLY SPRAY TEROSTAT SEALANT ON THE CUTTING		\$ 350.00	X
10	MZ-BR-CAVITY	TO CARRY-OUT BODY CAVITY PRESERVATION.		\$ 250.00	X
11	MZ-BR-ELECTR	TO CHECK ELECTRICAL SYSTEM FOR PROPER FUNCTIONING.	150	\$ 250.00	
12	MZ-BR-REPROG	TO REPROGRAMME AFTER THE ACCIDENT REPAIR WORKS.	180	\$ 350.00	
13	MZ-BR-SUNDRI	SUNDRIES.	20 NETT	\$ 100.00	

STAN CLKKJ
 8322 8813
 VINTA DRYWALL 21/3/19 530pm
 5 days
 PIP
 Ry before spray

TOTAL LABOUR	\$ -	\$ 9,410.00
TOTAL PARTS	\$ -	\$ 4,623.21
TOTAL	\$ -	\$ 14,033.21
LESS EXCESS	\$ -	\$ -
TOTAL AFTER EXCESS	\$ -	
GST 7%	\$ -	\$ -
GRAND TOTAL	\$ -	\$ -

REMARKS:
 THIS IS ONLY AN ESTIMATE FROM VISUAL INSPECTION AND SHOULD THERE BE MORE DAMAGES FOUND DURING THE PROCESS OF REPAIRING, YOU WILL BE INFORMED BEFORE THE REPAIRS ARE BEING CARRIED OUT. TAKE NOTE THAT SHOULD YOU DECIDE NOT TO PROCEED WITH THE REPAIRS, A QUOTATION FEE OF \$400 WILL BE APPLIED ACCORDINGLY FOR MAN-HOURS INVOLVED IN SOURCING FOR PARTS PRICE AS WELL AS LABOUR CHARGES.

TRANS EUROKARS PTE LTD

 Authorised Signature



TRANS EUROKARS PTE LTD



FINALISED COST OF REPAIRS

QBE INSURANCE (SINGAPORE) PTE LTD 1 RAFFLES QUAY #29-10 SOUTH TOWER SINGAPORE 048583 ATTN.: MOTOR CLAIMS FAX:		NAME: Ms Habibah Binte Hussain Patail ADDRESS: Blk 159 Pasir Ris Street 13 #02-09 Singapore 510159 TEL: 96170806		WIP: 51295 EXCESS: DATE: 7-Mar-19	
VEH NO:	SKZ5288L	DATE IN:		CONTACT PERSON:	Jess 63957874
CHASSIS NO:	JM6BM44A8G0320948	MILEAGE:		TYPE OF CLAIM:	THIRD PARTY CLAIM
MODEL:	MAZDA3	DATE REG.:	26-Jan-16	POLICY NO.:	

NATURE OF WORKS

Parts Description

NO	QTY		REVISED	PRICES
1	1	REAR BUMPER MBHS3-50-221BBB		\$ 1,065.10
2	2	TAPE PROTECTOR, SENSOR MGS1D-50-EM1A		\$ 16.20
3	4	GROMMET, REAR BUMPER MBHN1-50-0Z1A		\$ 10.00
4	2	GROMMET, REAR BUMPER M9991-00-501		\$ 5.60
5	4	RIVET, REAR BUMPER MBN8F-50-355		\$ 21.60
6	2	RIVET, REAR BUMPER MEA01-50-037		\$ 15.20
7	6	RIVET, REAR BUMPER MBN8F-50-355		\$ 32.40
8	2	CLIP, REAR BUMPER MBGV4-56-145		\$ 5.40
9	1	GASKET LHS, TAILLAMP MBHP1-51-163	\$ 20.90	\$ 20.90
10	1	GASKET RHS, TAILLAMP MBHP1-51-153	\$ 20.90	\$ 20.90
11	1	ROCKER PANEL RHS MB6YV-70-271		\$ 988.60
12	1	GUARD STONE RHS MBHS2-50-4P2	\$ 17.30	\$ 17.30
13	1	REAR WHEEL RIM RHS M9965-D0-6560	\$ 1,101.70	\$ 1,101.70
14	1	REAR BEARING RHS MB45A-26-15X		\$ 414.10
15	1	REAR KNUCKLE RHS MB45A-26-11X		\$ 653.70
16	1	REAR UPPER ARM RHS MB45C-28-C10		\$ 181.80
17	1	REAR LOWER ARM RHS MB45A-28-300C		\$ 250.20
18	1	REAR LATERAL LINK RHS MB45A-28-500		\$ 115.30
19	1	REAR TRAILING ARM RHS MB45A-28-200A		\$ 200.90
TOTAL PARTS			\$ 1,160.80	\$ 5,136.90
LESS 10%			\$ 116.08	\$ 513.69
TOTAL PARTS COST			\$ 1,044.72	\$ 4,623.21

Labour Description

1	MZ-BR-REAR09	TO REPAIR REAR BUMPER, REAR FENDER RH, REAR DOOR RH AND AREAS AFFECTED BY THE ACCIDENT.	\$ 945.00	\$ 2,970.00
2	MZ-SP-SSIDE4	TO RESPRAY REAR BUMPER, REAR FENDER RH AND REAR DOOR RH	\$ 1,890.00	\$ 1,890.00

3	MZ-BR-REVSEN	TO TRANSFER REVERSE SENSORS.		\$ 330.00
4		TO SUPPLY 1 PC TYRE.		\$ 350.00
5	MZ-BR-AXNSUP	TO REPLACE AXLE AND SUSPENSION MECHANISM.		\$ 945.00
6	MZ-BR-WHEBAL	TO MOUNT SPORT RIM AND CONDUCT WHEEL BALANCING.	\$ 80.00	\$ 120.00
7	MZ-BR-WHEALI	TO CHECK STEERING GEOMETRY & CONDUCT FULL WHEEL ALIGNMENT.	\$ 560.00	\$ 560.00
8	MZ-BR-TRIMS2	TO REMOVE & REFIT CARPET & TRIMS ON THE REAR SECTION TO GIVE WAY TO THE REPAIR ON THE REAR SECTION.		\$ 945.00
9	MZ-BR-SEALER	TO SUPPLY SPRAY TEROSTAT SEALANT ON THE CUTTING		\$ 350.00
10	MZ-BR-CAVITY	TO CARRY-OUT BODY CAVITY PRESERVATION.		\$ 250.00
11	MZ-BR-ELECTR	TO CHECK ELECTRICAL SYSTEM FOR PROPER FUNCTIONING.	\$ 150.00	\$ 250.00
12	MZ-BR-REPROG	TO REPROGRAMME AFTER THE ACCIDENT REPAIR WORKS.	\$ 180.00	\$ 350.00
13	MZ-BR-SUNDRI	SUNDRIES.	\$ 20.00	\$ 100.00
			TOTAL LABOUR	\$ 3,825.00 \$ 9,410.00
			TOTAL PARTS	\$ 1,044.72 \$ 4,623.21
			TOTAL	\$ 4,869.72 / \$ 14,033.21
			LESS EXCESS	\$ - \$ -
			TOTAL AFTER EXCESS	\$ 4,869.72
			GST 7%	\$ 340.88 \$ -
			GRAND TOTAL	\$ 5,210.60 \$ -

REMARKS:

5 REPAIR DAYS (exclude preparation of estimate, wait for survey/authorization/spare parts, Sat/Sun/PH)