

HS140 TONAL

SIN SHENG ENGINEERING SERVICES

NO 8, TUAS AVE 18,
(Level 3), SINGAPORE 638892
Tel No. : 6863-9595 Fax No. : 6863-6477
E-Mail : sinsheng1981@gmail.com
Buss. Reg. No. : 312029/00D

GOLDBELL LEASING PTE LTD
59 SENOKO ROAD
SINGAPORE 758123

Attention : Motor Claim Department
Contact : 6861 0007 Fax No. : 6753 7780

Estimate : ES002985

Date : 22/10/2019
Vehicle Num. : YP7134X
Make/Model : MITSUBISHI FEB 21-2017
Chassis/Eng# : FEB21EA21584/4P10C75294
Accident Date : 03/04/2019
Claim No. :
Reference : SHC2233X
Policy No. : 29090793

S/N	Quantity	Particular	Unit Price	Amount S\$
-----	----------	------------	------------	------------

- | | | | | |
|-----|---|---------------------------------|--|----------|
| 1. | 1 | FRONT DOOR, RHS <i>bt</i> | | 2,001.44 |
| 2. | 2 | DOOR HINGE <i>X SV</i> | | 528.20 X |
| 3. | 1 | FRONT BUMPER <i>bt</i> | | 948.37 |
| 4. | 1 | BUMPER BRACKET, RHS <i>X SV</i> | | 210.50 X |
| 5. | 1 | BUMPER CORNER, RHS <i>SV</i> | | 353.71 |
| 6. | 1 | HEADLAMP, RHS <i>CA</i> | | 470.69 |
| 7. | 1 | HEADLAMP GARNISH <i>cut</i> | | 34.48 |
| 8. | 1 | SIGNAL LAMP, RHS <i>CA</i> | | 270.39 |
| 9. | 1 | SIDE LAMP, RHS <i>CA</i> | | 211.96 |
| 10. | 1 | STEP GARNISH, RHS <i>bt</i> | | 470.39 |

List Total S\$:
25.00% Discount S\$:

LABOUR :
TO PANEL BEAT AND REPAIR RIGHT SIDE BODY
TO DISMANTLE/REPLACE ABOVEMENTIONED PARTS
TO SPRAY PAINTING
TO APPLY TUFF KOTE

Panel
Hp 900/mk8
4 days
4s
22/10/19 @ 1710
Resy after repair

264.10	5,500.13	4761.4
	1,375.03	25%
	4,125.10	3571.0

940 { *500* ~~750.00~~
400 ~~650.00~~
40 ~~80.00~~

LKK Auto Consultants hence notify
the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

3571.07

CONTINUE / ...

940.00

4511.07

20%

3608.85

45 - 3,600

4 days