

# XIN HUA WORKSHOP PTE. LTD.

23 Kaki Bukit Avenue 4, #04-01 (South Wing) Singapore 415933  
Tel : 6844-1985 Fax : 6844-5185  
Reg : 201838521G

## Repair Estimate

Date :29/04/2019

Reference: CHEVROLET  
Make: CRUZE

To Whom It May Concern

Dear Sir,

RE: VEHICLE :SLD4956C  
CHASSIS NO.: KL1JA6989GK337598  
ENGINE NO.: B14NET160280715

Name of insured :YIM KOK KHUEN  
Date of accident.: 28/04/2019

We append hereunder the estimated cost of repairs to be carried out to the above vehicle.

### Parts

| No. | Qty | Part Description                  | Price (SGD) |
|-----|-----|-----------------------------------|-------------|
| 1   | 1   | RR DOOR LH                        | \$ 1,603.00 |
| 2   | 1   | RR DOOR BLACK STICKER LH          | \$ 123.00   |
| 3   | 1   | RR DOOR HANDLE LH                 | \$ 565.00   |
| 4   | 1   | RR DOOR HANDLE KNOB LH            | \$ 97.00    |
| 5   | 1   | RR DOOR HANDLE INNER BASE LH      | \$ 187.00   |
| 6   | 1   | RR FENDER LH                      | \$ 2,196.00 |
| 7   | 1   | RR FENDER INNER SHIELD LH         | \$ 193.00   |
| 8   | 10  | RR FENDER INNER SHIELD CLIP       | \$ 65.00    |
| 9   | 1   | RR FENDER QUARTER GARNISH         | \$ 157.00   |
| 10  | 1   | RR WINDSCREEN MLDG                | \$ 118.00   |
| 11  | 1   | RR AXLE                           | \$ 3,277.00 |
| 12  | 1   | RR RIMS LH(16INCH)                | \$ 875.00   |
| 13  | 1   | RR WHEEL BEARING LH with Hub      | \$ 573.00   |
| 14  | 1   | RR SHOCK ABSORBER LH              | \$ 288.00   |
| 15  | 1   | RR SHOCK ABSORBER TOP MOUNTING LH | \$ 148.00   |
| 16  | 1   | RR BUMPER                         | \$ 1,256.00 |
| 17  | 1   | RR BUMPER CHROME MLDG RH          | \$ 152.00   |
| 18  | 1   | RR BUMPER CHROME MLDG LH          | \$ 152.00   |
| 19  | 1   | RR BUMPER CHROME MLDG CENTRE      | \$ 205.00   |
| 20  | 1   | RR BUMPER SIDE RETAINER LH(INNER) | \$ 116.00   |
| 21  | 1   | RR BUMPER SIDE RETAINER LH(OUTER) | \$ 116.00   |
| 22  | 1   | RR TAILLAMP LH                    | \$ 521.00   |

Parts Total: \$ 12,983.00  
Less 10%: \$ 1,298.30  
Total : \$ 11,684.70

5822

5239.80

**Labour**

| <u>Labour Description</u> |                                                                                                                                           | <u>Price (SGD)</u> |
|---------------------------|-------------------------------------------------------------------------------------------------------------------------------------------|--------------------|
| No.                       |                                                                                                                                           |                    |
| 1                         | To dismantle / renew the accident damaged portion, to panel beating, reshape, straighten, orientate and align repair / replacement parts. | \$ 1,200.00        |
| 2                         | Carry out spray painting on affected area, RR DOOR LH, RR FENDER LH, RR BUMPER LH ROCKER PANEL                                            | \$ 1,000.00        |
| 3                         | To disconnect front wire harness of electrical component to facilitate repairs, reconnect and check electrical function after repair      | \$ 120.00          |
| 4                         | Remove and refix seat cushion/upholstery & roof lining to facilitate repairs                                                              | \$ 200.00          |
| 5                         | To remove and refix reverse sensor and conduct test                                                                                       | \$ 120.00          |
| 6                         | Transfer of internal mechanism from old door panel to new door panel                                                                      | \$ 200.00          |
| 7                         | To conduct water leakage test after repairs of vehicle                                                                                    | \$ 60.00           |
| 8                         | To remove and refit rear windscreen due to replacement of rear fender                                                                     | \$ 200.00          |
| 9                         | To conduct 4 wheel alignment                                                                                                              | \$ 180.00          |
| 10                        | Remove and replace LHR under carriage parts                                                                                               | \$ 400.00          |

1540

**Labour Total : \$ 3,680.00**

**Others**Other Description

|     |                                | <u>Price (SGD)</u> |
|-----|--------------------------------|--------------------|
| No. |                                |                    |
| 1   | 10 RR BUMPER CLIP              | \$ 40.00           |
| 2   | 10 RR FENDER INNER SHIELD CLIP | \$ 40.00           |
| 3   | 1 RR WINDSCREEN SEALANT        | \$ 65.00           |
| 4   | 1 RR WINDSCREEN INNER SEAL     | \$ 40.00           |
| 5   | 1 RR WINDSCREEN SOLAR FILM     | \$ 200.00          |
| 6   | 1 RR TYRE LH                   | \$ 200.00          |

100

**TOTAL: 585.00**

**GRAND TOTAL : 15,949.70**

**NB:** THIS IS ONLY AN ESTIMATE AND SHOULD ADDITIONAL WORK BE FOUND NECESSARY TO BE CARRIED OUT IN THE COURSE OF REPAIRS, EXTRA MATERIALS AND LABOUR COST WILL BE CHARGED ACCORDINGLY WHICH HOWEVER, YOU WILL BE INFORMED PRIOR TO ACTION TAKEN. **PARTS PRICES ARE SUBJECT TO CHANGES.**

Yours faithfully

Service Advisor  
Kelvin Chew  
HP: 8292 5595 Fax: 68445185

- LKK Auto Consultants** hence notify the Repairer of the following:
- To resurvey before/after spray painting
  - To display damaged part(s) during resurvey
  - Parts prices are subject to confirmation
  - Third party survey is on a "Without Prejudice" basis
  - No illegal modification(s) is allowed
  - Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Adrian Lim,  
h/s 03/05/19.

65 Days.

total: 6879.80  
h/s: 5.5K ✓