

SMRT Accident Vehicle Repair Estimates

SMRT Automotive Services Pte Ltd
60 Woodlands Industrial Park E4, Singapore 757705

FAX Number: 63685592

Estimator Telephone Number: 68662623

Accident Reporting Number: 68662672

Date Generated : 12/06/2019
User ID : BoonChewTay

	Section A - Accident	Details		
Registration Number	SMB1523L			
Case Reference Number	BUS/06/19/1011			
Registration Date	29/10/2014			
Company Type	SMRT Buses Ltd			\neg
Make	MAN			$\overline{}$
Model	A22			_
Name of Driver	Wu Kangwei			$\overline{}$
Type of Accident	Rear To Head			-
Accident Date and Time	5/6/2019 6:22 PM			_
Accident Reported Date and Time	5/6/2019 8:45 PM			
	No			_
Is Surveyor Required?	No			_
Survey by	No.			
Vehicle is Towed Back?	No			
Towed Back Date and Time				
Replacement Vehicle issued?	No			
Job Card Number				
Special Instruction to ARC,if any	SMB1523L-FRONT PORTION GBB208J (TP) INSURED WITH	CHINA		
Prepared Date and Time	12/6/2019 11:02 AM			
Chassis Number	WMAA22ZZ4E7002282			
Mileage				
Work Shop				
Repair Completion Date and Time	Section B - Summary of Re	pair Estimates		
Repair Completion Date and Time Summary of Repair Estimates	Section B - Summary of Re		y Surveyor, if applicable	
		Adjusted b	y Surveyor, if applicable	
Summary of Repair Estimates Total Labour Cost	Quotation from ARC \$530.00	Adjusted b	y Surveyor, if applicable	
Summary of Repair Estimates Total Labour Cost Total Spray Cost	Quotation from ARC \$530,00 \$262,00	\$0,00 \$0,00	y Surveyor, if applicable	
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Spare Part Cost	Quotation from ARC \$530.00 \$262.00 \$0.00	\$0.00 \$0.00 \$0.00	y Surveyor, if applicable	
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Spare Part Cost Total Other Cost	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00	\$0,00 \$0,00 \$0,00 \$0,00 \$0,00	y Surveyor, if applicable	The State of the S
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Spare Part Cost Total Other Cost TOTAL COST	Quotation from ARC \$530.00 \$262.00 \$0.00 \$792.00	\$0.00 \$0.00 \$0.00 \$0.00 \$0.00	General in Militari Application man	
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Spare Part Cost Total Other Cost TOTAL COST Lump Sum Total	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00 \$792.00 \$800.00	\$0,00 \$0,00 \$0,00 \$0,00 \$0,00	y Surveyor, if applicable	
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Spare Part Cost Total Other Cost TOTAL COST Lump Sum Total Number of Repair Days	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00 \$792.00 \$800.00 3.0	\$0.00 \$0.00 \$0.00 \$0.00 \$0.00	General in Militari Application man	
Summary of Repair Estimates Fotal Labour Cost Fotal Spray Cost Fotal Spare Part Cost Fotal Other Cost FOTAL COST Lump Sum Total Number of Repair Days Prepared / Adjusted By	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00 \$792.00 \$800.00 3.0 ARC Manager Team	\$0.00 \$0.00 \$0.00 \$0.00 \$0.00	General in Militari Application man	
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Other Cost Total Other Cost TOTAL COST Lump Sum Total Number of Repair Days Prepared / Adjusted By ARC / Surveyor Sign Off Date	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00 \$792.00 \$800.00 3.0	\$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00	Anagement and position of the	
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Spray Part Cost Total Other Cost TOTAL COST Lump Sum Total Number of Repair Days Prepared / Adjusted By	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00 \$792.00 \$800.00 3.0 ARC Manager Team	\$0.00 \$0.00 \$0.00 \$0.00 \$0.00	Anagement and position of the	
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Other Cost Total Other Cost TOTAL COST Lump Sum Total Number of Repair Days Prepared / Adjusted By ARC / Surveyor Sign Off Date	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00 \$792.00 \$800.00 3.0 ARC Manager Team 12/06/2019 11:06 AM	\$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00	Seed, outcome, and	The state of the s
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Spray Part Cost Total Other Cost TOTAL COST Lump Sum Total Number of Repair Days Prepared / Adjusted By ARC / Surveyor Sign Off Date Signature	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00 \$792.00 \$800.00 3.0 ARC Manager Team 12/06/2019 11:06 AM	\$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00	Seed, outcome, and	The second secon
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Spray Part Cost Total Other Cost TOTAL COST Lump Sum Total Number of Repair Days Prepared / Adjusted By ARC / Surveyor Sign Off Date Signature	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00 \$792.00 \$800.00 3.0 ARC Manager Team 12/06/2019 11:06 AM	\$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00	Seed, outcome, and	The second
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Sprae Part Cost Total Other Cost TOTAL COST Lump Sum Total Number of Repair Days Prepared / Adjusted By ARC / Surveyor Sign Off Date Signature	Quotation from ARC \$530.00 \$262.00 \$0.00 \$0.00 \$792.00 \$800.00 3.0 ARC Manager Team 12/06/2019 11:06 AM	\$0,00 \$0,00 \$0,00 \$0,00 \$0,00 \$0,00 \$0,00	Seed, outcome, and	The second of th
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Sprae Part Cost Total Other Cost TOTAL COST Lump Sum Total Number of Repair Days Prepared / Adjusted By ARC / Surveyor Sign Off Date Signature	Quotation from ARC \$530,00 \$262,00 \$0.00 \$0.00 \$792.00 \$800.00 3.0 ARC Manager Team 12/06/2019 11:06 AM	\$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00	Seed, outcome, and	
Summary of Repair Estimates Total Labour Cost Total Spray Cost Total Spare Part Cost Total Other Cost TOTAL COST Lump Sum Total Number of Repair Days Prepared / Adjusted By ARC / Surveyor Sign Off Date Signature Remarks	Quotation from ARC \$530,00 \$262,00 \$0.00 \$0.00 \$792.00 \$800.00 3.0 ARC Manager Team 12/06/2019 11:06 AM	Adjusted b \$0.00	Seed, outcome, and	The second



SMRT Accident Vehicle Repair Estimates

SMRT Automotive Services Pte Ltd
60 Woodlands Industrial Park E4, Singapore 757705
FAX Number: 63685592
Estimator Telephone Number: 68662623
Accident Reporting Number: 68662672

Date Generated : 12/06/2019
User ID : BoonChewTay

Sec	tion D - Det	ails of Repair E	stimates		THE SECTION	10-11	
Part 1 - Labour Works				5.175.77	The same	90	
lob Scope	Quotation from AR				Adjusted by Surveyor, if applicable		
TO REMOVE & INSTALL ALL ABOVE ITEMS AND REPAIR OTHERS DAMAGED AFFECTED AREAS.	\$530.00						
Total Labour	\$530.00			_			
Part 2 - Spray Painting & Panel Beating Related Works				100	TRUE 7		
Job Scope	Quotation from ARC				Adjusted by Surveyor, if applicable		
PROVIDE LABOUR AND MATERIAL TO PUTTY AND RESPRAY ABOVE REPAIR ITEMS	\$267.00	\$269,00 170					
Total Spray Painting & Panel Beating	\$262,00	\$262,00					
Part 3 - Other Costs - Accident and Accident Repair Related Exper	nse					To Bi	
ob Scope	Quotation from ARC				Adjusted by Surveyor, if applicable		
otal Other Costs							
Part 4 - Spare Parts / Material Usage			. 15. 19.19				
art Number Portion Stock Number Part Name	Quantity	List Price (\$)	Discount (%)	Final Price (\$)	Estimator Ap	proved	Surveyor Approved
Body F01001-CE265 BUMPER,FRONT:CENT RE,FOR MAN A22 BUS	1.00	\$1,868.80	100.00	\$0.00	Repair	X	
otal		\$1,868.80		\$0.00			
Added Spare Parts / Material Usage After Surveyor Signed off							
Part Number Portion Stock Number Part Name	Quantity	List Price \$	Discount (%)	Final Price (\$)	ARC Check	1100	Surveyor Check
					The state of the		

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- · Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- · No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed <u>and</u> is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

three die - LKK
12/6/19
L/5 Iday.