

REPAIR ESTIMATE*

VEHICLE NO : SHB 2951L

DATE : 28.06.2019

MAKE :

TEL : 6542 5119

MODEL : HYUNDAI i40

FAX : 6542 6039

INDIA

Qty	Parts Description/ Labour	Type	Unit Price	Amount
	Front Fender (RH) Dental			\$ 663.00
	Front Fender Shield (RH) NH			\$ 174.90
	Front Door (RH) Dental			\$ 2,256.40
	Front Door Gear / Regulator (RH) NH			\$ 250.60
	Front Door Mirror Assy (RH) NH			\$ 670.00
	Front Door Power Motor, RH NH			\$ 296.40
	Front Windscreen Moulding NH Nec			\$ 113.30
	Front Windscreen Pillar Outer(RH) NH Dental			\$ 1,745.50
	Front Wheel Rim (RH) Z distributed			\$ 325.30
	Front Wheel Hub Cap (RH) C/L			\$ 107.10
	Front Wheel Bearing Z Den			\$ 540.50
	Front Shock Absorber (Assy) (RH) Z distributed			\$ 342.20
	Front Shock Absorber Mounting (RH) NH			\$ 108.80
	Front Drive Shaft (RH) Z Den			\$ 1,030.80
	Rack & Pinion Assy Z Den			\$ 1,191.30
	STG Tie End Z distributed			\$ 62.60
	Front Suspension Lower Arm (RH) Z distributed			\$ 529.30
	Knuckle Arm (RH) Z distributed			\$ 552.00
	SUB TOTAL			\$ 10,960.00
	LESS 20%			\$ 2,192.00
	DISCOUNTED TOTAL			\$ 8,768.00
	Front Fender Advertisement Logo (RH) Nec			\$ 100.00
	Front Door Comfort Logo (RH) Nec			\$ 75.00
	Front Door Advertisement Logo (RH) Nec			\$ 100.00
	Front Windscreen Sealant NH Nec			\$ 46.00
	Front Tyre (RH) S/L			\$ 216.00
				\$ 537.00

SHB 2951L

Qty	Parts Description/ Labour	Type	Unit Price	Amount	
	Rear Fender <u>With Housing</u> (RH) <i>Decked</i>			\$ 4,736.80	2020.00 ✓
	Rear Windscreen Moulding <i>Nec</i>			\$ 28.30	✓
	Rear Door (RH) <i>Decked</i>			\$ 2,201.10	✓
	Rear Door Gear/Regulator (RH) <i>NH</i>			\$ 242.80	X
	Rear Door Power Motor (RH) <i>NH</i>			\$ 158.60	X
	Door Centre Pillar Outer (RH) <i>Decked</i>			\$ 2,527.80	✓
	Rocker Panel Outer Garnish (RH) <i>NH</i>			\$ 341.40	✓ <i>photo</i>
	Rear Tyre Rim (RH) <i>2 distressed</i>			\$ 325.30	2 ✓
	Rear Wheel Hup-Cap (RH) <i>NH</i>			\$ 107.10	✓
	Rear Wheelbearing ING & Hub <i>2 Dam</i>			\$ 362.00	2 ✓
	Rear Trailing Arm (RH) <i>2 distressed</i>			\$ 192.00	2 ✓
	Rear Assist (RH) <i>2 distressed</i>			\$ 145.70	2 ✓
	Rear Shock Absorber (RH) <i>2 distressed</i>			\$ 276.30	2 ✓
	Rear Shock Absorber Mounting (RH) <i>NH</i>			\$ 81.30	X
	Stabilizer Bar <i>2 NH</i>			\$ 199.60	X
	Stabilizer Link <i>NH</i>			\$ 85.90	X
	Rear Upper Arm (RH) <i>2 distressed</i>			\$ 335.75	2 ✓
	Rear Lower Arm (RH) <i>2 distressed</i>			\$ 353.80	2 ✓
	Rear Knuckle Arm (RH) <i>2 distressed</i>			\$ 545.60	2 ✓
	SUB TOTAL			\$ 13,247.15	
	LESS 20%			\$ 2,649.43	
	DISCOUNTED TOTAL			\$ 10,597.72	
	Rear Bumper Advertisement Logo <i>Nec</i>			\$ 50.00	Nett ✓
	Rear Fender Advertisement Logo (LH/RH) <i>Nec</i>		\$ 100.00	\$ 200.00	Nett ✓
	Rear Door Advertisement Logo (RH) <i>Nec</i>			\$ 100.00	Nett ✓
	Rear Door Comfortdelgro & Apps Sticker (RH) <i>Nec</i>			\$ 80.00	Nett ✓
	Rear Windscreen Sealant <i>Nec</i>			\$ 46.00	Nett ✓
	Rear Tyre (RH) <i>SLC</i>			\$ 216.00	Nett X
				\$ 692.00	
	Labour Charge				
	Panel Beating			\$ 1,400.00	1000 ✓
	Spray Painting Charge			\$ 1,000.00	900 ✓
	Wiring Charge			\$ 50.00	30 ✓ NH
	Tuff Kote			\$ 80.00	40 ✓
	Towing Charge			\$ 50.00	NH
	Remove/Refix Undercarriage (ERT)			\$ 100.00	80 ✓
	Transfer of Door		\$ 50.00	\$ 100.00	80 ✓
	Remove/Refix Undercarriage (RR)			\$ 100.00	80 ✓
	Four Wheel Alignment			\$ 80.00	60 ✓
	Remove/Refix Front Windscreen Glass			\$ 100.00	NH
	Remove/Refix Cushion & Upholstery Front			\$ 90.00	NH
	TOTAL LABOUR			\$ 3,150.00	
	ESTIMATE TOTAL			\$ 23,744.72	
This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum will be prepared after the vehicle is surveyed by a motor Surveyor appointed by the insurance company.					

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

28/06/19 @ 1600m

NH Andrew 9 days.

2/8m

ESTIMATE TOTAL