

PORTDELGRO ENGINEERING PTE LTD
REPAIR ESTIMATE

VEHICLE NO: SH 8440T

26/8/2019 15:08

MAKE :

MODEL : TOYOTA PRIUS

PARTS DESCRIPTION	QTY	UNIT PRICE	AMOUNT
REAR TRUNK LID COVER <i>Replaced</i>			\$ 1,126.60
REAR TRUNK LID LOCK <i>X su</i>			\$ 457.90
REAR TRUNK LID GLASS (BLACK COLOR) <i>new</i>			\$ 733.50
GARNISH SUB-ASSY, BACK DOOR, OUTSIDE <i>X 1/2 1/2</i>			\$ 889.70
REAR TRUNK LID LOGO (PRIUS) <i>new</i>			\$ 52.90
REAR TRUNK LID LOGO (HYBRID) <i>new</i>			\$ 52.90
REAR TRUNK LID LOGO (TOYOTA STAR) <i>new</i>			\$ 47.00
REAR BUMPER <i>Replaced</i>			\$ 458.60
REAR BUMPER RE-INFORCEMENT <i>Replaced</i>			\$ 318.80
REAR BUMPER UNDER COVER <i>Replaced</i>			\$ 552.60
REAR BUMPER SIDE RETAINER <i>Replaced</i>			\$ 112.70
REAR BUMPER CLIPS <i>new</i>			\$ 22.00
REAR END PANEL <i>X new</i>			\$ 602.10
REAR END PANEL GARNISH <i>new</i>			\$ 165.80
SUB TOTAL			\$ 5,593.10
LESS 25%			\$ 1,398.28
DISCOUNTED TOTAL			\$ 4,194.83
REAR NO. PLATE WITH TRIM COVER <i>new</i>			\$ 100.00 ⁵⁵
REAR TRUNK LID APPS STICKER <i>new</i>			\$ 40.00
REAR TRUNK LID COMFORT & TEL NO. STICKER <i>new</i>			\$ 60.00
REAR BUMPER REVERSE SENSOR <i>Replaced</i>			\$ 135.70
			\$ 335.70
LABOUR CHARGE			
Panel Beating			\$ 800.00 ⁴⁰⁰
Spray Painting Charge			\$ 600.00 ²⁰⁰
Wiring Charge			\$ 200.00 ⁵⁰
Tuff Kote			\$ 200.00 ⁵⁰
Remove/Refix Reverse Sensor			\$ 80.00 ²⁰
TOTAL LABOUR			\$ 1,880.00
ESTIMATE TOTAL			\$ 6,410.53

NETT
NETT
NETT
NETT

LKK Auto Care's Insurance policy
the repairer of the following:
• To resurvey paint after spray painting
• To display price subject to confirmation
• Parts price survey is on a "without prejudice" basis
• No illegal modification(s) is allowed
• Supplementary item(s) must be resurveyed and
is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature:
Date:

Kelvin 12/10/19
27/8/19 1140h.
3 days
P/P
Before paint p/h

This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum will be prepared after the vehicle is surveyed by a motor Surveyor appointed by the insurance company.

DATE : _____

COMFORTDELGRO
ENGINEERING

Our Job Ref No 30537949
Date : 02/09/19

ComfortDelGro Engineering Pte Ltd
59 Loyang Drive Singapore 508969
Fax: 6546 8156

FINALIZATION FORM

To : LKK Fax :
Attn : KALVIN
: SH 8440T Date of Accident : 25/08/2019

The survey and estimates of the repairs of the above-mentioned vehicle are as follows:-

1. The repair job shall bill to: CHINA --- SJN8531P
###
2. The finalized amount shall be:

(a) Spare Parts after List discount		<u>\$3991.65</u>
(b) Labour Charges	###	<u>\$1,070.00</u>
Total for Part-By-Part Repair Cost		<u>\$ 5061.65</u>
- (c) Lumpsum Repair (if applicable)
Total for Lumpsum repair cost after Less: 20%
Final Lumpsum Repair cost

3. Estimated normal period for repairs: 3 working days

4. We shall treat the above amount as Correct and Confirmed if there is no reply from you within 7 working days

5. Thank you for your assistance.

We confirm the estimates and finalized amount

Signature : [Signature]
Name : JUMANI
Tel : 6214 8315
Fax : 65468156

Signature : [Signature]
Name : Kalvin
Date : 3/9/19

For Official Use Only

Item	Amount	Document Attached Yes or No	Confirm By (Signature)	Remarks
1. Rental Rate P/Day		YES		
2. Loss of Income Paid		N		
3. Survey Fees				
4. LTA Search Fee	\$7.49			
5. Medical Fees (on behalf of driver, if applicable)				
6. Overrun				

Remarks: