

AAK LOGISTICS SERVICES PTE LTD

Blk 153 Bukit Batok Street 11 #03-292 Singapore 650153

Tel: (65) 6665 0190 Fax: (65) 6561 9509

E-mail: admin@aakls.com

Company Registration No.: 201325787M

GST Reg. No.: 201325787M

Page 1 / 1

ESTIMATE

Date	: 23/09/2019	Reg No	: XE4759H
To	: AXA INSURANCE SINGAPORE PTE LTD	Model	: FP70HDR2VDEA C/C
Attn.	:	Chassis No	: FP70HDA00001
Office / Mobile	:	Engine No	: 470912C0400700
Email Address	:	Quotation No.	: 96152
		Ref. No.	: GBE/SVC/SALES-4929/190923
From	: GOLDBELL ENGINEERING PTE LTD	D.O.A.	: 22/08/2019
Attn.	: ENGWOKLONG	Policy No.	: VCX/P2279940
Office / Mobile	: +65 6864 0637	Claim Type	: OD CLAIM - AXA
Email / Fax No.	: EngKwokLong@goldbell.com.sg	Workshop	: 8 TUAS AVE 18

S/N	Part No	Description	Qty	U/Price	%	Net Price	Ext Price
1		SERVICE CABIN ASSY <i>bund</i>	1	30,500.00	0	30,500.00	30,500.00
2		SEAT ASSY,FR SIDE <i>bund</i>	1	6,500.00	0	6,500.00	6,500.00
3		BED,SLEEPING CENTER	1	289.97	0	289.97	289.97
4		BED,SLEEPING LEFT ?	1	289.97	0	289.97	289.97
5		BED,SLEEPING RIGHT ?	1	289.97	0	289.97	289.97
6		RADIO <i>bund</i>	1	650.00	0	650.00	650.00
7		FRT CAMERA ?	1	0.00	0	0.00	0.00
8		IU UNIT <i>na</i>	1	0.00	0	0.00	0.00
9		SWITCH,ELECTRONICS IGNITION ?	1	0.00	0	0.00	0.00
10		CONTROL UNIT INSTRUMENT CL(METER ASSY) <i>bund</i>	1	2,705.35	-0	2,705.35	2,705.35
11		CONTROLLER,RR BODY ?	1	6,194.38	-0	6,194.38	6,194.38
12		HEADLINING ASSY,RR <i>bund</i>	1	345.34	-0	345.34	345.34
13		CONSOLE ASSY,OVERHEAD,RH <i>bund</i>	1	331.89	-0	331.89	331.89
14		GRILLE ASSY,RADIATOR,INNER ?	1	547.55	-0	547.55	547.55
15		PANEL ASSY,FRONT CORNER, R <i>bund</i>	1	533.22	-0	533.22	533.22
16		SEAT ASSY,DRIVER <i>bund</i>	1	4,530.00	-0	4,530.00	4,530.00
17		SUPPORT,SIDE SEAT ?	1	623.73	-0	623.73	623.73
18		HEATER UNIT ?	1	1,988.31	-0	1,988.31	1,988.31
19		OPERATING UNIT,BODY WIRING ?	1	314.28	-0	314.28	314.28
20		CONTROL UNIT,AIR BAG ?	1	408.00	-0	408.00	408.00
21		SWITCH,PWR WINDOW MAIN <i>bund</i>	1	576.03	-0	576.03	576.03
22		CONTROL UNIT,ELTRC CONT WI ?	1	1,012.96	-0	1,012.96	1,012.96
23		STEERING COLUMN SWITCH / 3 ?	1	323.79	-0	323.79	323.79
24		CONTROL UNIT,AIR BAG ?	1	204.57	-0	204.57	204.57
25		STEERING WHEEL / D 450 PUR <i>bund</i>	1	366.97	-0	366.97	366.97
26		DRIVER AIRBAG COMPL / FUSO ?	1	2,098.34	-0	2,098.34	2,098.34
27		STEERING COLUMN SWITCH / B ?	1	279.38	-0	279.38	279.38
28		CONTROL UNIT CPC / CPC3 AM ?	1	8,275.04	-0	8,275.04	8,275.04
29		CONTROL UNIT,EBS ?	1	7,081.08	-0	7,081.08	7,081.08
30		CONTROL UNIT,INFOMATION ?	1	2,355.00	-0	2,355.00	2,355.00
31		CONTROL UNIT,GATEWAY ?	1	1,554.06	-0	1,554.06	1,554.06
32		SINGLE KEY, 433MHZ ?	2	719.17	-0	719.17	1,438.34

PARTS TOTAL :

82,607.52

SPECIAL NETT ITEMS

1

RH FRT TYRE *bund*

1

280.00

PARTS TOTAL:

280.00

LABOUR CHARGES

3600 7000.00 ?

LABOUR TOTAL :	7,000.00
Sub total	89,887.52
Gst 7% for 89887.52	
GRAND TOTAL (S\$) :	96,179.65

PREPARED BY : ENGKWOKLONG

DATE / TIME : 27/09/19 @ 1620
SURVEYOR : RASUL
MOBILE NO : 90010068
OFFICE FAX NO :
EMAIL ADDRESS :

EXCESS AMOUNT :
REPAIR TYPE : PART-BY-PART / LUMP SUM
AUTHORISATION : AUTHORISED / NOT AUTHORISED
RE-SURVEY : BEFORE PAINT / AFTER PAINT
NO. OF DAYS : 20 days
REMARKS :

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date: