

CALCULATION SLIP

LIST	NETT	S.NETT	LABOUR
\$ 561.70		\$ -	\$ -
\$ 411.90		\$ 66.00	\$ 100.00
\$ -		\$ 33.00	\$ 30.00
\$ 82.10		\$ -	\$ 20.00
\$ -		\$ -	\$ -
\$ 16.60		\$ -	\$ 60.00
\$ -		\$ -	\$ 700.00
\$ -		\$ -	\$ -
\$ -		\$ 66.00	\$ 120.00
\$ -		\$ -	\$ -
\$ -		\$ 150.00	\$ -
\$ -		\$ -	\$ -
\$ -		\$ 40.00	\$ 660.00
\$ -		\$ 100.00	\$ -
\$ -		\$ 30.00	\$ -
\$ -		\$ -	\$ -
\$ -		\$ -	
\$ 313.10		\$ -	
\$ -		\$ 5.00	
\$ -		\$ 40.00	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ 80.00	
\$ -		\$ -	
\$ -			
\$ -			
\$ -			
\$ -			
\$ -			
\$ -			
\$ 1,933.20			
\$ -			
\$ 3,318.60	\$ -	\$ 610.00	\$ 1,690.00
less 10%			
\$ 2,986.74	\$ -	\$ 610.00	\$ 1,690.00

TOTAL ESTIMATE	\$ 34,950.32
TOTAL ADJUSTED PARTS	\$ 3,596.74
TOTAL ADJUSTED LABOUR	\$ 1,690.00
TOTAL CHECK LABOUR	\$ -
TOTAL CHECK ITEMS	\$ -
TOTAL ADJUSTED COST	\$ 5,286.74
less 20%	\$ 4,229.39
LUMP SUM	\$ 4,250.00
REDUCTION	88%