

# N-51 AUTOMOTIVE PTE LTD

Kaki Bukit AutoHub  
 2 Kaki Bukit Ave 2  
 #01-17 / #01-18 / Heavy Vehicle #01-08 / Spray Painting #02-27  
 Singapore 417921 Tel No. : +65 6842 0051 Fax No. : +65 6741 0510  
 E-Mail : sales@n51.com.sg  
 Company Reg. No. : 200616038C  
 GST Registration No. : 200616038C

LZ FURNITURE & DECORATION PTE LTD  
 30 KAKI BUKIT ROAD #05-03/04  
 SINGAPORE 417819

Contact : 97496858

TP III  
 Cecilia.

## ESTIMATE

Repair Code : CLM15676  
 Date in : 22/10/2019  
 Vehicle Num. : GBF7872Z  
 Model : TOYOTA DYNA 3.0 MANUAL  
 Chassis/Eng# : ~~KNCSJX76LK7310513/D4CBI646725~~  
 KDY2318024969

### Parts and Labour Assesment

Description of part	Qty	Unit Price	Amount
FRONT BUMPER <i>Rebond</i>	1	419.60	419.60 ✓
FRONT BUMPER BRACKET RH <i>Best</i>	1	202.10	202.10 ✓
FRONT BUMPER FOGLAMP BRACKET RH <i>could</i>	1	101.20	101.20 ✓
FRONT BUMPER FOGLAMP GARNISH RH <i>could</i>	1	95.30	95.30 ✓
FRONT BUMPER FOGLAMP RH <i>could</i>	1	214.00	214.00 ✓
FRONT RH DOOR <i>Rebnd</i>	1	1555.30	<sup>1380</sup> 1555.30 ✓
FRONT RH DOOR HINGE (LOWER) <i>2 new</i>	1	89.95	89.95 +
FRONT RH DOOR HINGE (TOP) <i>2 new</i>	1	89.95	89.95 +
FRONT RH DOOR SIGNAL LAMP <i>cut</i>	1	75.70	75.70 ✓
FRONT RH DOOR WEATHER STRIP <i>2 new</i>	1	195.60	195.60 +
FRONT RH DOOR WEATHER STRIP (LOWER) <i>2 new</i>	1	110.70	110.70 +
FRONT RH DOOR WEATHER STRIP (VERTICAL) <i>2 new</i>	1	89.50	89.50 +
FRONT RH FENDER ARCH RUBBER MOULDING <i>New</i>	1	60.31	60.31 +
FRONT RH HEADLAMP <i>cut</i>	1	780.70	780.70 ✓
FRONT RH STEP GARNISH <i>cut</i>	1	210.10	210.10 ✓

\*\*\* This is a computer-generated document which requires no signature.\*\*\*

# N-51 AUTOMOTIVE PTE LTD

Kaki Bukit AutoHub  
 2 Kaki Bukit Ave 2  
 #01-17 / #01-18 / Heavy Vehicle #01-08 / Spray Painting #02-27  
 Singapore 417921 Tel No. : +65 6842 0051 Fax No. : +65 6741 0510  
 E-Mail : sales@n51.com.sg  
 Company Reg. No. : 200616038C  
 GST Registration No. : 200616038C

LZ FURNITURE & DECORATION PTE LTD  
 30 KAKI BUKIT ROAD #05-03/04  
 SINGAPORE 417819

Contact : 97496858

## ESTIMATE

Repair Code : CLM15676  
 Date in : 22/10/2019  
 Vehicle Num. : GBF7872Z  
 Model : TOYOTA DYNA 3.0 MANUAL  
 Chassis/Eng# : KNCSJX76LK7310513/D4CBJ646725

	Subtotal before discount		4,290.01
Percentage discount 25%			1,072.50
	<b>Sub-total 1</b>		<b>3,217.51</b>
FRONT BUMPER CLIPS - SET <i>nc</i>	1	80.00	<del>80.00</del> <i>3</i>
FRONT RH DOOR COMPANY LOGO STICKER <i>nc</i>	1	400.00	<del>400.00</del> <i>12</i>
FRONT RH DOOR COMPANY STICKER <i>nc</i>	1	25.00	25.00 <i>-</i>
FRONT RH HEADLAMP CLIPS - SET <i>nc</i>	1	25.00	25.00 <i>✓</i>
FRONT RH STEP GARNISH CLIPS - SET <i>nc</i>	1	25.00	25.00 <i>✓</i>
	Subtotal before discount		555.00
Percentage discount 0%			0.00
	<b>Sub-total 2</b>		<b>555.00</b>
	<b>Parts-total</b>		<b>3,772.51</b>

## LABOUR

To remove, reinstall electrical wiring harness, check lighting and resetting headlamp focussing. (to FR)			<del>80.00</del> <i>30</i>
To transfer door glass, regulator gear, motor, railing, channel, trim board, mechanism lock and handle.		1040	<del>100.00</del> <i>80</i>
To re-spray painting on the change bodyparts, repair portion, and where consistent to the accident.			<del>900.00</del> <i>500</i>
To provide labour, workmanship to change the above damaged bodyparts, repair, re-construct and re-align body structure, body alignments and damaged consistent to the accident.			<del>700.00</del> <i>40</i>
To apply anti-rust chemical on repaired and replaced panel.			<del>100.00</del> <i>30</i>
	<b>Labour Total</b>		<b>1,880.00</b>
	<b>Parts &amp; Labour Total</b>		<b>5,652.51</b>

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer  
 Signature:  
 Date:

total: 3874.02 Admin hiny.  
 1/s : 311K ✓ 4/s 28/10/19  
 04 Days