

HUA MENG SPRAY PAINTING WORKSHOP

1, Kaki Bukit Avenue 6, Blk C #01-61 / 01-34, Singapore 417883

Autobay @ Kaki Bukit

Tel: 6747 8064, 6746 5519 / 9666 9680 Fax: 6743 4896

ESTIMATE

LEO CAR RENTALS LLP
542 JELAPANG ROAD
#08-44
S 670542

TP AXA
Cecil

Date : 05.12.2019
Vehicle No : SGV 7143 B
Make/Model : HONDA CIVIC
Accident date : 03.12.2019

No	DESCRIPTION	Qty	Amount (\$\$)
<u>List Items</u>			
1	Rear bootlid Buckled	1	\$ 671.8 ✓
2	Rear bootlid hinges @ \$77.00 <i>NEE</i>	2	\$ 154 X
3	Rear bootlid upper lock <i>NEE</i>	1	\$ 221.8 X
4	Rear bootlid lower lock	1	\$ 46.2 X
5	Rear bootlid H emblem	1	\$ 39.6 ✓
6	Rear bootlid Civic emblem <i>NEE</i>	1	\$ 39.6 ✓
7	Rear bootlid 1.6 emblem	1	\$ 20.9 ✓
8	Rear bootlid Vtec emblem	1	\$ 39.6 ✓
9	Rear bootlid reflector @ \$184.80 <i>NEE</i>	2	\$ 369.6 X
10	Rear bootlid weather strip	1	\$ 104.5 X
11	Rear end panel Dented	1	\$ 401 ✓
12	Rear end panel top garnish Deformed	1	\$ 71.5 ✓
13	Rear lamp @ \$266.20 <i>RA CULLED</i>	2	\$ 532.4 266.20
14	Rear lamp housing @ \$80.30 <i>NEE</i>	2	\$ 160.6 X
15	Rear bumper Deformed	1	\$ 701.8 ✓
16	Rear bumper side holder @ \$23.10 <i>NEE</i>	2	\$ 46.2 ✓
17	Rear bumper bracket @ \$23.10 <i>NEE</i>	2	\$ 46.2 X
18	Rear bumper clips (1 set) <i>NEE</i>	1	\$ 66 30
19	Rear spare tyre top board <i>NEE</i>	1	\$ 349.8 X
			\$ 4083.1
Less 20% Disc			\$ 816.62
Total			\$ 3266.48

Special Nett Items

1	Rear bumper reverse sensor (1 set) <i>Damaged</i>	1	\$ 380 200
Total			\$ 380

Labour Cost

1	To supply rear end panel inner sealant	\$ 200 60
2	Remove & reinstall reverse sensor	\$ 150 50
3	Remove & reinstall roof lining + cushion	\$ 200 50
4	Remove, replace & repair consistent to the accident	\$ 1500 750
5	Respray painting	\$ 1200 800
Total		\$ 3250
Grand Total		\$ 6896.48

LEO Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Total

Grand Total

Total 3772.56
1/5 3K
05 Days