

SJV 1502C CALCULATION SLIP

LIST	LIST	S.NETT	LABOUR
\$ 700.30	\$ 34.50	\$ 30.00	\$ 1,500.00
\$ 52.10	\$ -	\$ 20.00	\$ 1,500.00
\$ 42.20	\$ -	\$ 15.00	\$ 70.00
\$ 44.20	\$ -	\$ 20.00	\$ 100.00
\$ 32.40	\$ 98.10	\$ 20.00	\$ -
\$ 253.70		\$ 200.00	\$ 40.00
\$ -		\$ 20.00	\$ -
\$ 220.80		\$ 30.00	\$ -
\$ 510.40		\$ 30.00	\$ 70.00
\$ 20.00		\$ 30.00	\$ 70.00
\$ -			\$ -
\$ 148.60			\$ 40.00
\$ -			
\$ 155.60			
\$ -			
\$ 15.00			
\$ 485.50			
\$ 120.40			
\$ 97.40			
\$ -			
\$ 82.80			
\$ 56.80			
\$ 634.80			
\$ 20.00			
\$ 167.60			
\$ 470.80			
\$ 120.80			
\$ 560.80			
\$ 276.60			
\$ 32.80			
\$ 790.80			
\$ -			
\$ 281.50			
\$ 75.60			
\$ 30.00			
\$ 6,500.30	\$ 132.60	\$ 415.00	\$ 3,390.00
less 25%	Less 25		
\$ 4,875.23	\$ 99.45	\$ 415.00	\$ 3,390.00

TOTAL ESTIMATE	\$ 15,673.87
TOTAL ADJUSTED PARTS	\$ 5,389.68
TOTAL ADJUSTED LABOUR	\$ 3,390.00
TOTAL CHECK LABOUR	\$ -
TOTAL CHECK ITEMS	\$ -
TOTAL ADJUSTED COST	\$ 8,779.68
less 20%	\$ 7,023.74
LUMP SUM	\$ 7,000.00
REDUCTION	55%