

HUA MENG SPRAY PAINTING WORKSHOP

1, Kaki Bukit Avenue 6, Blk C #01-61 / 01-34, Singapore 417883

Autobay @ Kaki Bukit

Tel: 6747 8064, 6746 5519 / 9666 9680 Fax: 6743 4896

ESTIMATE

ALINDA BINTE AHMED
BLK 773 PASIR RIS ST 71
#07-374
S 510773

TPEQ
Galia

Date :14.02.2020
Vehicle No :SKB 1032 K
Make/Model :BMW 120I
Accident date :17.12.2019

No	DESCRIPTION	Qty	Amount (\$)
<u>List Items</u>			
1	Rear bumper <i>deland</i>	1	\$ 1265 ✓
2	Rear bumper side holder @ \$66.00 <i>new</i>	2	\$ 132 ✓
3	Rear bumper lower lip <i>deland</i>	1	\$ 358 ✓
4	Rear bumper lower RH side cover <i>deland</i>	1	\$ 177 ✓
5	Rear bumper lower centre cover <i>Deland</i>	1	\$ 189 ✓
6	Rear bumper clips (1 set) <i>new</i>	1	\$ 66 <i>50</i>
7	Rear bumper reinforcement <i>new</i>	1	\$ 528 <i>x</i>
8	Rear bumper bracket @ \$66.00 <i>new</i>	2	\$ 132 <i>x</i>
9	Rear end panel <i>2</i>	1	\$ 616 <i>x</i>
10	Rear end panel top garnish <i>2131</i>	1	\$ 110 <i>x</i>
11	Rear bumper plate lamp @ \$40.70 <i>new</i>	2	\$ 81.4 <i>x</i>
12	Rear tailgate <i>204345</i>	1	\$ 1320 <i>x</i>
13	Rear tailgate upper lock	1	\$ 170.5 <i>x</i>
			\$ 4822.4
Less 5% Disc			\$ 241.1
Total			\$ 4581.3

Special Nett Items

1	Rear reverse sensor @ \$434.50 <i>2012 Jaga</i>	4	\$ 1738 <i>560</i>
2	Rear number plate <i>new</i>	1	\$ 50 <i>x</i>
3	Front number plate holder <i>new</i>	1	\$ 50 <i>x</i>
Total			\$ 1838

Labour Cost

1	Remove & reinstall reverse sensor	790	\$ 150 <i>60</i>
2	Remove, replace & repair consistent to the accident		\$ 1200 <i>300</i>
3	Respray painting		\$ 1000 <i>300</i>
4	To perform diagnostic test	150 <i>80</i>	\$ 2350
5	Wiring	600 <i>30</i>	
Grand Total			\$ 8769.3

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Total 3373.45

h/s 2.7K

03 Days

2714