



Case Details

Case Reference Number : BUS/01/20/5010

Company Type : SMRT Buses Ltd

Insurance Company Name : AIG Asia Pacific Insurance Pte Ltd

Type of Repair : Accident Repair

Estimation ID : EST-10315-ID

Accident Date and Time : 04/01/2020 03:10 PM

Vehicle Registration Number : SMB5003U

Assigned By : Claiming Case Owner Team

Vehicle Age(In Months) : 64

Documents / Photographs

View Documents / Photographs

Total Documents: 1

Estimation Details

Spare Part's Cost Detail

SMRT Recommendation											Surveyor App		
BOM Type	Costing Type	Portion	Material Number	Part Name	Qty	List Price Per Unit(\$)	List Price(\$)	Dis(%)	Final Price(\$)	Repair/ Replace	Surveyor Quantity	Surveyor Final Price(\$)	Repair
Standard	Main			NUMBER PLATE	1	35.00	35.00	0.00	35.00	Replace	1	35.00	Rej ✓ DD
Standard	Main	VM	6011104	LIGHT,REGISTRATION:REAR,FOR ADL E500 DD	1	128.31	128.31	100.00	0.00	Repair	1	0.00	Rej X SVC
Total Spare Part Cost									35.00		Surveyor Total	35.00	
Lump Sum Discount (%)									20.00		Lump Sum Dis (%)	20.00	
Final Spare Part Cost									28.00		Final Sur Total	28.00	

Labour's Cost Detail

S.No.	Costing Type	Job Scope	SMRT Recommendation(\$)	Surveyor Adjustment(\$)	Remarks
1	Main	TO REMOVE & INSTALL ALL ABOVE ITEMS AND REPAIR OTHERS DAMAGED AFFECTED AREAS.	765.00	530.00	
Total:			765.00	530.00	

Spray Cost Detail

S.No.	Costing Type	Job Scope	SMRT Recommendation(\$)	Surveyor Adjustment(\$)	Remarks
1	Main	TO PUTTY & RESPRAY	524.00	354.00	
Total:			524.00	354.00	

Other Cost Detail

S.No.	Costing Type	Job Scope	SMRT Recommendation(\$)	Surveyor Adjustment(\$)	Remarks
Total:			0.00	0.00	

Summary

Estimator Assessment(\$)		Surveyor Assessment(\$)
Total Spare Part Detail	28.00	28.00

	Estimator Assesment(\$)	Surveyor Assesment(\$)
Total Labour Cost	765.00	530.00
Total Spray Painting	524.00	354.00
Other	0.00	0.00
Overall Total	1,317.00	912.00
Lump Sum Repair Option	☐	☐
Lump Sum Total	0.00	912.00
Surveyor Approved Amount		912.00
No of Repair Days*	3	2
Remarks	-	Surveyor Remarks
Surveyor Name		Sun Pin (LKK)
Signature		
Survey Date	04/02/2020	