

REAR BRAKE ABS SENSOR (WIRE) <i>NW</i>	1	\$78.80	\$78.80	X	
REAR STABILIZER BAR <i>NW</i>	1	\$311.50	\$311.50	X	
REAR STABILIZER LINK <i>NW</i>	1	\$151.60	\$151.60	X	
REAR TRAILING ARM <i>distorted</i>	1	\$314.20	\$314.20	X ✓	
REAR ASSIST ARM <i>distorted</i>	1	\$342.20	\$342.20	X ✓	
SUB TOTAL			\$19,476.20		
LESS 20% <i>25%</i>			\$3,895.24		
DISCOUNTED TOTAL			\$15,580.96		
REAR DOOR COMFORT & APPS STICKER <i>Nec</i>	Nett	1	\$80.00	\$80.00	✓
REAR BUMPER RUBBER MAT <i>Nec</i>	Nett	1	\$50.00	\$50.00	✓
SUB TOTAL			\$130.00		
Labour Charge					
Panel Beating	1	\$1,800.00	\$1,800.00	700/-	
Spray Painting Charge	1	\$1,600.00	\$1,600.00	700/-	
Wiring Charge	1	\$150.00	\$150.00	30/-	
Tuff Kote	1	\$160.00	\$160.00	40/-	
Towing Charge	1	\$50.00	\$50.00	22	
Remove/Refix Cushion & Upholstery Rear	1	\$150.00	\$150.00	80/-	
Remove/Refix Rear Windscreen Glass	1	\$120.00	\$120.00	22	
Remove/Refix Reverse Sensor	1	\$120.00	\$120.00	40/-	
Remove/Refix Undercarriage (RR)	1	\$200.00	\$200.00	150/-	
Remove/Refix Fuel Tank	1	\$150.00	\$150.00	22	
Remove/Refix Exhaust Pipe	1	\$150.00	\$150.00	22	
Transfer of Door	1	\$120.00	\$120.00	60/-	
TO RESET AND PROGRAM ABS SYSTEM	1	\$400.00	\$400.00	150/-	
TOTAL LABOUR			\$5,170.00		
ESTIMATE TOTAL			\$20,880.96		

This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum will be prepared after the vehicle is surveyed by a motor Surveyor appointed by the insurance

18/02/2020 @ 1645hrs

N/A Auction

2/Sum 5 days.

[Signature]

LKK Auto

[Signature]

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature:
Date: