



Stabilizer Bar Bush (LH) NW		1	\$ 22.30	\$ 22.30	
Stabilizer Bar Link NW		1	\$ 92.10	\$ 92.10	
Stabilizer Bracket NW		1	\$ 10.50	\$ 10.50	
Front Suspension Lower Arm (LH) <i>Christine</i>		1	\$ 296.80	\$ 296.80	
Knuckle Arm (LH) <i>Christine</i>		1	\$ 363.60	\$ 363.60	
	11024.70		<b>SUB TOTAL</b>		\$ 22,436.70
			<b>LESS 20%</b>		\$ 4,487.34
	8819.76		<b>DISCOUNTED TOTAL</b>		\$ 17,949.36
Front Door Comfort Logo (LH) HLC	NETT	1	\$ 75.00	\$ 75.00	
Front Fender Advertisement Logo (LH) HLC	NETT	1	\$ 100.00	\$ 100.00	
Emblem-Blue Drive (LH) HLC	NETT	1	\$ 26.60	\$ 26.60	
Front Door Advertisement Logo (LH) HLC	NETT	1	\$ 100.00	\$ 100.00	
Front Windscreen Sealant NW	NETT	1	\$ 46.00	\$ 46.00	
Front ERP Sticker NW	NETT	1	\$ 30.00	\$ 30.00	
Front Tyre(LH) NW	NETT	1	\$ 216.00	\$ 216.00	
	301.60		<b>SUB TOTAL</b>		\$ 593.60
<b>Labour Charge</b>					
Panel Beating		1	\$ 1,200.00	\$ 1,200.00	800/-
Spray Painting Charge		1	\$ 1,000.00	\$ 1,000.00	800/-
Wiring Charge		1	\$ 120.00	\$ 120.00	50/-
Tuff Kote		1	\$ 150.00	\$ 150.00	40/-
Towing Charge		1	\$ 60.00	\$ 60.00	20/-
Remove/Refix Undercarriage(FRT)		1	\$ 400.00	\$ 400.00	150/-
Transfer of Door		1	\$ 120.00	\$ 120.00	60/-
4 Wheel Alignment	2140.00	1	\$ 120.00	\$ 120.00	60/-
Remove/Refix Radiator		1	\$ 90.00	\$ 90.00	20/-
Remove/Refix Aircon & Refill Gas		1	\$ 150.00	\$ 150.00	20/-
Re-set Frt ABS System		1	\$ 200.00	\$ 200.00	180/-
<b>TOTAL LABOUR</b>					\$ 3,610.00
<b>ESTIMATE TOTAL</b>					\$ 22,152.96

This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum will be prepared after the vehicle is surveyed by a motor Surveyor appointed by the insurance company.

20/02/2020 @ 1645 hrs

N/A Antenna 8 days.  
2/3 hrs

*[Signature]*  
LKK Auto

11261.36

L/S 9000/-

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

2,253.8+  
418.3+  
186.9+  
108.5+  
22.+  
949.3+  
1,198.+  
642.5+  
490.7+  
1,797.2+  
1,124.2+  
346.4+  
454.+  
372.5+  
296.8+  
363.6+

=  
11,024.70\*

11,024.7x  
80.%

8,819.76\*

137.

75.+  
100.+  
26.6+  
100.+  
=

1/5  
49.2

301.60\*

800.+  
800.+  
50.+  
40.+  
150.+  
60.+  
60.+  
180.+  
=

2,140.00\*

8,819.76+  
301.6+  
2,140.+  
=

11,261.36\*

11,261.36x  
80.%

9,009.09\*