



Insurance claimants hence notify
the insurer of the following:

- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supply of any item(s) must be resurveyed and is subject to final approval from Insurance Company

AIG Singapore
78 Shepton Way
Singapore 079120

Acknowledged by Repairer

Signature:

Date:

TeamWork Garage Pte Ltd

53 Ubi Avenue 1 #01-23/24 Spore 408934

Paya Ubi Industrial Park

Tel : 6844 2475

E-mail : claims@teamworkgarage.com

ROC number : 201015366H

REPAIR PERFORMA

Vehicle number SLB3795S
Make / Model HONDA/ODYSEY 2.4 EXV
Chassis number JHMRC1890GC203000
Accident date 08 March 2020
Reference 2003-21

Qty	Particulars	Unit Price - SGD \$
PARTS REPLACEMENT - LIST ITEMS		
1	FRONT RH FENDER	617.55 R
1	FRONT RH FENDER INNER SHIELD	135.00 ? cut
1	FRONT GRILLE ASSY	189.75 x
1	FRONT GRILLE MOULDING	355.35 x
1	FRONT LOWER GRILLE	247.25 x
1	FRONT LOWER GRILLE MOULDING	288.60 x
1	FRONT BUMPER	819.40 de
2	FRONT BUMPER RETAINER	86.00 RY ne 43
1	FRONT BUMPER SIDE GRILLE RH	90.00 cut
1	FRONT BUMPER FOG LAMP RH	182.30 300.15 ? cur
1	FRONT BUMPER LOWER GRILLE RH	89.70 *at
1	FRONT BUMPER REINFOCEMENT	299.00 ? bc
1	FRONT RH HEADLAMP	2237 2572.55 ? cur
1	WIPER WASHER TANK	173.10 x
		6263.40
		1252.68
		5010.72
	Less 20%	
	Subtotal	5010.72
	Balance C/F	5010.72
PARTS REPLACEMENT - SPECIAL NETT ITEMS		
1 SET	FRONT BUMPER CLIP	30.00 ne
1 SET	FRONT GRILLE CHIP	20.00 x nn
1SET	FRONT LH FENDER INNER TRIM CLIP	20.00 ? cur
		50
	Subtotal	70.00
	Balance C/F	5080.72
LABOUR AND MISCELLANEOUS CHARGES		
	Balance B/F	5080.72
1	CHECK FRONT WIRING AND LIGHTNING SYSTEM	60.00 30
2	COMPUTERISED AND CHECK FRONT WHEEL ALIGNMENT	150.00 x nn
3	PANEL BEATING ON AFFECTED ARERAS	800.00 400
4	SPRAY PAINTING ON AFFECTED AREAS	800.00 400
5	APPLY ANTI RUST ON AFFECTED AREAS	100.00 30
		860
	Subtotal	1910.00
	Grand total	6990.72

Tanpin 97495749 'wp'
Lumpsum 10/3/20.
Resurvey after repair
Tanpin & Khantam 02 days