

Rear Upper Arm(LH) HH		1	\$ 239.50	\$ 239.50	X	
Rear Lower Arm(LH) 2 dist		1	\$ 393.10	\$ 393.10	✓	
Rear Knuckle Arm (LH) 2 dist		1	\$ 538.10	\$ 538.10	✓	
SUB TOTAL				\$ 21,193.92		
LESS 20%				\$ 4,238.78		
DISCOUNTED TOTAL				\$ 16,955.14		
Emblem-Blue Drive (LH) HH	List	SN	1	\$ 26.60	\$ 26.60	✓
Front Door Comfort Logo (LH) HH		SN	1	\$ 75.00	\$ 75.00	✓
Rear Door Protector(LH) cut	List	SN	1	\$ 116.20	\$ 116.20	✓
Rear Door Tel No.Sticker(LH) HH	HS	SN	1	\$ 10.00	\$ 10.00	X
Rear Door Comfortdelgro & Apps Sticker(LH) HH		SN	1	\$ 80.00	\$ 80.00	✓
Rear Tyre(LH) HH		SN	1	\$ 216.00	\$ 216.00	X
SUB TOTAL				\$ 523.80		
Labour Charge						
Panel Beating			1	\$1,800.00	\$1,800.00	1000
Spray Painting Charge			1	\$1,600.00	\$1,600.00	1000
Wiring Charge	LKK Auto Consultants hence notify the Repairer of the following: <ul style="list-style-type: none"> To resurvey before/after spray painting To display damaged part(s) during resurvey Parts prices are subject to confirmation Third party survey is on a "Without Prejudice" basis No illegal modification(s) is allowed Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company Acknowledged by Repairer Signature: Date:		1	\$120.00	\$120.00	HH
Tuff Kote			1	\$160.00	\$160.00	40+
Towing Charge			1	\$80.00	\$80.00	HH
Remove/Refix Reverse Sensor			1	\$120.00	\$120.00	HH
Remove/Refix Undercarriage (RR)			1	\$400.00	\$400.00	150+
Re-set Rear ABS System			1	\$400.00	\$400.00	HH
Remove/Refix Fuel Tank			1	\$80.00	\$80.00	HH
Remove/Refix Exhaust Pipe			1	\$80.00	\$80.00	HH
Transfer of Door Mechanism FRONT			1	\$80.00	\$80.00	60+
Re-set Frt Power Window System			1	\$200.00	\$200.00	HH
Transfer of Door Mechanism REAR	1	\$80.00	\$80.00	60+		
Re-set Rear Power Window System	1	\$200.00	\$200.00	HH		
Four Wheel Alignment	1	\$120.00	\$120.00	60+		
Diagnostic & Resetting To Erase Fault Code	1	\$550.00	\$550.00	180+		
TOTAL LABOUR					\$6,070.00	
ESTIMATE TOTAL					\$ 23,548.94	
This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum will be prepared						

16/03/2020 @ 17:00h
 Not Antenna
 2/June 9 days.

Jan
 LKK Auto

