

HUA MENG SPRAY PAINTING WORKSHOP

1, Kaki Bukit Avenue 6, Blk C #01-61 / 01-34, Singapore 417883

Autobay @ Kaki Bukit

Tel: 6747 8064, 6746 5519 / 9666 9680 Fax: 6743 4896

ESTIMATE

MR NG KOK HENG

BLK 21 EUNOS CRESCENT

#09-2983

S 400021

TP 1st Cap.

Cecilin.

Date

:05.05.2020

Vehicle No

:SMN 5489 M

Make/Model

:HYUNDAI ACCENT

Accident date

:30.03.2020

No	DESCRIPTION	Qty	Amount (\$\$)
<u>List Items</u>			
1	Front bumper <i>Deformed</i>	1	\$ 471.10 ✓
2	Front bumper sponge <i>caused</i>	1	\$ 108.50 ✓
3	Front bumper side holder @ \$ LH <i>new</i>	2	\$ 83.60 <i>41.80</i>
4	Front bumper LH fod lamp <i>caused</i>	1	\$ 170.50 ✓
5	Front bumper clips (1 set) <i>100</i>	1	\$ 70.00 <i>30</i>
6	Front LH headlamp <i>ut</i>	1	\$ 774.20 ✓
7	Front LH fender <i>Deformed</i>	1	\$ 640.90 ✓
8	Front LH fender inner shield <i>Deformed</i>	1	\$ 108.40 ✓
9	Front LH fender inner shield clips (1 set) <i>rev</i>	1	\$ 70.00 <i>30</i>
10	Front LH wheel rim <i>new</i>	1	\$ 250.00 <i>x</i>
11	Front LH wheel cap <i>ut</i>	1	\$ 158.40 ✓
12	Front LH shock absorber <i>not</i> SVC	1	\$ 399.30 <i>x</i>
13	Front LH lower arm <i>Best</i>	1	\$ 421.30 ✓
14	Front LH knuckle arm <i>new</i>	1	\$ 352.70 <i>+</i>
15	Front LH knuckle arm bearing <i>new</i>	1	\$ 132.00 ✓
16	Front LH drive shaft <i>new</i>	1	\$ 572.70 <i>x</i>
			\$ 4783.60
	Less 20% Disc		\$ 956.72
	Total		\$ 3826.88

Labour Cost

- 1 To check wheel alignment
- 2 Remove & reinstall front LH suspension
- 3 Remove ,replace & repair consistent to the accident
- 4 Respray painting
- 5 Tuff kote

	\$ 100.00 <i>80</i>
	\$ 350.00 <i>220</i>
	\$ 1000.00 <i>500</i>
	\$ 1000.00 <i>500</i>
	\$ 100.00 <i>x</i>
Total	\$ 2550.00

Grand Total \$ 6376.88

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

total 3769.68

1/5: 3K

05 Days

3K