

Automotive Repair Centre Pte Ltd

CO. Reg. No. : 201312913C GST Reg. No. : 201312913C

Estimate

and state the end of the Control of the Proportion of the Control of the Control

38 Woodlands Industrial Park E1

#05-18, Singapore 757700

Tel: 64688834 Fax: 64622278

E-mail: info@automotiverepaircentre.com.sg

ESTIMATE NO. :

EST2004-060

DATE: 30-Apr-2020

POLICY NO.: PNPV2020-00002166

VEHICLE REG. NO. :

SMK854R

Amount Before Excess

Total Amount Payable

Add GST @ 7%

5,900.00

6,313.00

413,00

VEHICLE MAKE:

MISSAN NOTE 1.2 CVT

LKK Auto Consultants hence notify

FOR SURVEYOR To resurvey before/after spray painting the Repairer of the following:

To display damaged part(s) during resurvey

Parts prices are subject to confirmation

Third party survey is on a "Without Prejudice" basis

No illegal modification(s) is allowed

 Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Motor Claim Department

AXA INSURANCE SINGAPORE PTE LTD

8 Shenton Way, #27-01 AXA Tower, Singapore 068811

Tel: 1800-880-4741 Fax: 6880 4740

ESTIMATE REPAIR COST

			Acknowledged by I	Acknowledged by Panaisas		
NO.	DESCRIPTION	QUANTITY	SHHHJUFOST	TOTAL COST	20	
	SPARE PARTS		Date:			
1	Front Bumper / CR Y.	1	\$ 480.00	\$ 480.00	400	
2	Front Bumper Clips / Ne C.	10	\$ 5.00	\$ 50.00	-	
3	Front Bumper Retainer RH / BR	1	\$ 30.00	\$ 30.00		
4	Front Bumper Retainer LH X 5 V-6	1	\$ 30.00	\$ 30.00	*	
5	Front Bumper Undercover / CRY.	1	\$ 380.00	\$ 380.00	-	
6	Front Bumper Foglamp Garnish RH 🗸 (R 4.	1	\$ 80.00	\$ 80.00	1	
7	Front Reinforcement X FF R	1	\$ 400.00	\$ 400.00	k	
8	Front Sponge CRY	1	\$ 250.00	\$ 250.00		
9	Front Grille with Chrome Trim X 500	1	\$ 300.00	\$ 300.00	×	
10	Front Fender RH / pn	1	\$ 600.00	\$ 600.00		
11	Front Fender Shield RH CR 7	1	\$ 120.00	\$ 120.00		
12	Front Fender Clips / NAC	10	\$ 5.00	\$ 50.00	20	
13	Front Headlamp RH	1	\$ 1,650.00	\$ 1,650.00		
14	Front Wiper Tank Assy / CRY	1	\$ 180.00	\$ 180.004	-	
			Total Spare Parts	\$ 4,600.00	3,74	
	SPECIAL NETT				,	
			Total Special Nett	ş -		
	LABOUR				500	
15	Spray Painting Front Bumper, Fender RH include Blending	1	\$ 600.00	\$ 600.00	400	
16	Remove, Replace, Repair and Refit Accident Affected Area	1	\$ 600.00	\$ 600.00	400 400	
17	Computerized Wheel Alignment	1	\$ 70.00	\$ 70.00	60	
18	Check and Rectify Electrical Wiring	1	\$ 30.00	\$ 30.00	/	
stimat	te prepared by: Raymond Tan		Total Labour		1,090	
					/	

The above is an estimate based on our inspection and does not cover any additional parts or labour which may be required after work has been started. Occasionally, worn or damaged parts are discovered which may not be evident on the first inspection. Because of this, the above price are not guaranteed.

After part photo

04/05/2020. TP with want prejudice.

Sum Pm (Lide)

Page 1 of 1



Automotive Repair Centre Pte Ltd CO. Reg. No.: 201312913C GST Reg. No.: 201312913C

Supplementary Estimate

38 Woodlands Industrial Park E1

#05-18, Singapore 757700

Tel: 64688834 Fax: 64622278

E-mail: info@automotiverepaircentre.com.sg

ESTIMATE NO.: EST2004-060 (SUP)

DATE: 6-May-2020

POLICY NO.: PNPV2020-00002166

VEHICLE REG. NO.: SMK854R

VEHICLE MAKE: NISSAN NOTE 1.2 CVT

Motor Claim Department

AXA INSURANCE SINGAPORE PTE LTD

8 Shenton Way, #27-01 AXA Tower, Singapore 068811

Tel: 1800-880-4741 Fax: 6880 4740

FOR SURVEYOR		

ESTIMATE REPAIR COST

NO.	DESCRIPTION	QUANTITY	UNIT COST		TOTAL COST		
	SPARE PARTS						
1	Tie Rod RH / CRY	1	\$	150.00	\$	150.00	
2	Tie Rod End RH	1	\$	120.00	\$	120.00	
	Total Spare Parts				\$	270.00	२२७
	SPECIAL NETT						
Total Special Nett			\$	-			
	LABOUR						(00
3	Remove, Replace and Repair Front Undercarriage RH	1	\$	250.00	\$	250.00	/ 2 g
Estimate prepared by: Raymond Tan Total Labour			\$	250.00	1.7		
		fore Excess	\$	520.00	1/3		
		Add GST @ 7%			36.40		
worn or damaged parts are discovered which may not be evident on the first inspection. Because of this, the above price are not guaranteed. Quotation on parts			otal Amou	ınt Payable	\$	556.40	

and labour are current and subject to change.

43,650 4days