

SP



TRANS EUROKARS PTE LTD



FINALIZATION COST OF REPAIRS

EQ INSURANCE COMPANY LTD 5 Maxwell Road #17-00 Tower Block MND Complex, Singapore 069110 ATTN.: MOTOR CLAIMS FAX:			NAME: Mr Li Zhongcheng ADDRESS: No, 705 Bedok North Road #09-3446 Singapore 470705 TEL: 90129751		WIP: 31087 EXCESS: NIL DATE: 14-Jul-20	
VEH NO:	SLD299S	DATE IN:		CONTACT PERSON:	Ronald 63957875	
CHASSIS NO:	JM6BM44A8G0342844	MILEAGE:		TYPE OF CLAIM:	THIRD PARTY CLAIM	
MODEL:	MAZDA 3	DATE REG.:	31-May-16	POLICY NO.:		
NATURE OF WORKS						
Parts Description						
NO	QTY			REVISED	PRICES	
1	REAR BUMPER	1	MBHS3-50-221BBB	\$ 1,118.40	\$ 1,118.40	
2	RIVET, REAR BUMPER	2	MEA01-50-037	\$ 16.00	\$ 16.00	
3	GROMMET, REAR BUMPER	4	MBHN1-50-0Z1A	\$ 10.80	\$ 10.80	
4	RIVET, REAR BUMPER	6	MBN8F-50-355	\$ 34.20	\$ 34.20	
5	RIVET, REAR BUMPER	4	MBN8F-50-355	\$ 22.80	\$ 22.80	
6	TAPE PROTECTOR, REAR BUMPER	2	MGS1D-50-EM1A	\$ -	\$ 17.20	
7	BRACKET CENTER	1	MKD53-50-251	\$ -	\$ 5.40	
8	GASKET LHS, TAILLAMP	1	MBHP1-51-163	\$ 22.00	\$ 22.00	
9	GASKET RHS, TAILLAMP	1	MBHP1-51-153	\$ 22.00	\$ 22.00	
10	REAR REINFORCEMENT	1	MB45C-50-260	\$ -	\$ 564.20	
11	ANTENNA	1	MKD47-67-6NXA	\$ -	\$ 111.10	
TOTAL PARTS				\$ 1,246.20	\$ 1,944.10	
TOTAL PARTS COST				\$ 1,246.20	\$ 1,944.10	
Labour Description						
1	MZ-BR-REAR02	TO REPLACE REAR BUMPER AND REAR REINFORCEMENT. REPAIR ALL AREAS AFFECTED BY THE ACCIDENT.			\$ 660.00	\$ 1,320.00
2	MZ-SP-SREAR2	TO RESPRAY REAR BUMPER AND REAR REINFORCEMENT.			\$ 630.00	\$ 1,260.00
3	MZ-BR-ELECTR	TO CHECK ELECTRICAL SYSTEM FOR PROPER FUNCTIONING.			\$ 120.00	\$ 250.00
4	MZ-BR-REVSER	TO TRANSFER REVERSE SENSORS.			\$ 180.00	\$ 330.00
5	MZ-BR-CAVITY	TO CARRY-OUT BODY CAVITY PRESERVATION.			\$ -	\$ 250.00

6	MZ-BR-REPROG	TO REPROGRAMME AFTER THE ACCIDENT REPAIR WORKS.	\$ 150.00	\$ 350.00
7	MZ-BR-SUNDRI	SUNDRIES.	\$ 20.00	\$ 100.00
			TOTAL LABOUR	\$ 1,760.00 \$ 3,860.00
			TOTAL PARTS	\$ 1,246.20 \$ 1,944.10
			TOTAL	\$ 3,006.20 \$ 5,804.10
			LESS EXCESS	\$ - \$ -
			TOTAL AFTER EXCESS	\$ 3,006.20
			GST 7%	\$ 210.43 \$ -
			GRAND TOTAL	\$ 3,216.63 \$ -

REMARKS:

3 REPAIR DAYS (exclude preparation of estimate, wait for survey/authorization/spare parts, Sat/Sun/PH)