

Date: 25.08.2020
Vehicle No: SMN9822H
Model: TOYOTA PRIUS ALPHA HYBRID 1.8S CVT
Chassis: ZVW400032391
Reg. Year: 2019

Third Party Insurer: EQ
Third Party Veh No: SGW1809Z
Date of Accident: 21.08.2020

3219.31
~~2784.31~~

Not Authorized
Resurvey B4 paint
4 days

ESTIMATE

NO.	DESCRIPTION	QTY	UNIT S\$	AMOUNT S\$
1	TAILGATE		<i>Pr</i>	\$ 1,110.60
2	REAR PRIUSCX EMBLEM		<i>nc</i>	\$ 52.10
3	REAR TOYOTA EMBLEM		<i>nc</i>	\$ 63.40
4	REAR HYBRID EMBLEM		<i>nc</i>	\$ 46.65
5	TAIL LAMP LH		<i>sn</i>	\$ 667.70
6	TAIL LAMP RH <i>580</i>		MTG CRA sn	\$ 667.70
7	REAR BUMPER <i>523</i>		<i>nc</i>	\$ 556.40
8	REAR BUMPER CLIPS		<i>nc</i>	\$ 50.00
9	END PANEL		<i>R</i>	\$ 696.30
10	END PANEL TOP COVER		<i>sn</i>	\$ 181.60
11	END PANEL TOP COVER CLIPS		<i>nc</i>	\$ 30.00
12	REAR FENDER LH			REPAIR
13	REAR FENDER RH			REPAIR
SUB TOTAL				\$ 4,122.45
LESS 25%				\$ (1,030.61)
PARTS TOTAL				\$ 3,091.84

✓
✓
✓
✓
X
✓
✓
X
X
X

NO.	SPECIAL NETT	QTY	UNIT S\$	AMOUNT S\$
1	REAR LICENSE PLATE WITH HOLDER			<i>sn</i> \$45.00
1	REVERSE SENSOR			<i>nc</i> \$240.00
S/N TOTAL				\$285.00

X
2005.00

LABOUR CHARGES:

LABOUR CHARGES TO REMOVE, REPLACE, REPAIR, READJUST, CHISEL, DISMANTLE ACCIDENT AREAS & ETC.

500k
\$1,200.00 ✓

LABOUR CHARGES FOR PAINTING & TO SUPPLY PAINT & FURNISHING MATERIALS AT ACCIDENT AREAS & ETC.

\$900.00 *600k*

Date: 25.08.2020
Vehicle No: SMN9822H
Model: TOYOTA PRIUS ALPHA HYBRID 1.8S CVT
Chassis: ZVW400032391
Reg.Year: 2019

Third Party Insurer: EQ
Third Party Veh No: SGW1809Z
Date of Accident: 21.08.2020

LABOUR CHARGES TO CHECK WIRING & ELECTRICAL SYSTEM & ETC.	\$60.00 <i>20%</i>
LABOUR CHARGES TO REMOVE & REFIX REAR BUMPER REVERSE SENSOR. TO EFFECT REPLACE OF REAR BUMPER.	\$80.00 <i>50%</i>
TO TUFF KOTE & UNDERSEAL MATERIALS	\$100.00 <i>30%</i>

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature:
Date:

	LABOUR TOTAL	\$2,340.00
ONG	TOTAL	\$5,716.84