



TRANS EUROKARS PTE LTD



FINALIZATION COST OF REPAIRS

INDIA INTERNATIONAL INSURANCE PTE LTD 64 CECIL STREET #04-00 & #05-00 IOB BUILDING SINGAPORE 049711 ATTN. : MOTOR CLAIMS FAX :		NAME : Mr Chung De Rong Jonathan ADDRESS : Blk 450b Bkt Batok West Avenue 6 #12-613 Singapore 652450 TEL : 91795131 / jonathanchung46@gmail.com		WIP : 18816 EXCESS : NIL DATE: 7-Sep-20		
VEH NO :	SME4019R	DATE IN :		CONTACT PERSON :	Jess 63957874	
CHASSIS NO :	JM6BN22A8J0242378	MILEAGE :		TYPE OF CLAIM :	THIRD PARTY CLAIM	
MODEL :	M3	DATE REG.:	27-Sep-18	POLICY NO. :		
NATURE OF WORKS						
Parts Description						
NO	QTY			REVISED	PRICES	
1	BUMPER, REAR	1	✓ MBPD8-50-221ABB	996.70	996.70	
2	REFLECTOR(L), REFLEX-SIDE	1	MD350-51-5L0E	-	53.00	
3	BRACKET CTR, BUMPER	1	MKD53-50-251	5.40	5.40	
4	BRACKET COR., BUMPER	1	MBHR2-50-251A	-	24.90	
5	TAPE, PROTECTOR @ 8.60	3	✓ MGS1D-50-EM1A	25.80	25.80	
6	REINF., REAR BUMPER	1	MB45A-50-260	-	564.20	
7	RETAINER(L), REAR BUMPER	1	✓ MB63B-50-2J1B	38.00	33.60	
8	RIVET @ 4.50	4	✓ MBBM4-50-355	18.00	18.00	
9	SENSOR, ULTRASONIC @ 180.80	1	MKD47-67-UC1 PR	-	180.80	
10	CORD, SHORT ULTRASONIC	1	MB64F-67-290	-	152.80	
11	COVER(L), TOWING HOOK-RR	1	MBHN1-50-EL1 BB	-	16.50	
12	FASTENER @ 3.00	4	✓ MB45A-56-146A	12.00	12.00	
13	RETAINER, SENSOR	1	MKD47-67-UC5APR	-	15.50	
14	GASKET(R), RR.COMB.	1	✓ MBHN1-51-153	22.00	22.00	
15	GASKET(L), RR.COMB.	1	✓ MBHN1-51-163	22.00	22.00	
TOTAL PARTS				1,139.90	2,143.20	
				-		
TOTAL PARTS COST				1,139.90	2,143.20	
Labour Description						
1	MZ-BR-REAR01	REPLACE REAR BUMPER. REPAIR AREAS AFFECTED BY THE ACCIDENT. 159538			660.00	1,260.00
2	MZ-SP-SREAR1	TO RESPRAY REAR BUMPER.			630.00	1,260.00
3	MZ-BR-ELECTR	TO CHECK ELECTRICAL SYSTEM FOR PROPER FUNCTIONING.			150.00	250.00

4	MZ-BR-REVSEN	TO TRANSFER REVERSE SENSORS.	330.00	330.00	
5	MZ-BR-CAVITY	TO CARRY-OUT BODY CAVITY PRESERVATION.	-	250.00	
6	MZ-BR-REPROG	TO REPROGRAMME AFTER THE ACCIDENT REPAIR WORKS.	180.00	350.00	
7	SUB	SUPPLY REAR BUMPER SKIRT.	-	550.00	
8	MZ-BR-SUNDRI	SUNDRIES.	20.00	100.00	
			TOTAL LABOUR	1,970.00	4,350.00
			TOTAL PARTS	1,139.90	2,143.20
			TOTAL	3,109.90	6,493.20
			LESS EXCESS	-	-
			TOTAL AFTER EXCESS	3,109.90	
			GST 7%	217.69	-
			GRAND TOTAL	3,327.59	-

REMARKS :

3 REPAIR DAYS (exclude preparation of estimate, wait for survey/authorization/spare parts, Sat/Sun/PH)