

SmartOne Auto Pte. Ltd.

Co. Reg No: 201939368E

8 Kaki Bukit Avenue 4

#08-09 Premier @ Kaki Bukit

Singapore 415875

Tel: 6341 6789 Fax: 6341 6778

Email: smartoneauto@gmail.com



TO : **NTUC MOTOR CLAIMS DEPTS**
VEHICLE NO : **SLZ4826D**
MODEL : **HYUNDAI HD AVANTE**
DATE OF ACCIDENT : **21.11.20**
TIME OF ACCIDENT : **12:55HRS**

LKK Auto Consultants hence notify

DATE: 21.11.20

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary items must be resurveyed and is subject to final approval from Insurance Company

WE APPEND HEREUNDER THE ESTIMATED COST OF REPAIRS TO BE CARRIED OUT TO THE ABOVE VEHICLE:

CLAIM DETAIL : PARTS

S/N	DESCRIPTION	QTY	UNIT LIST PRICE	TOTAL LIST PRICE
1	REAR BUMPER <i>behind</i>	1	\$ 447.90	\$ 447.90
2	REAR BUMPER RETAINER <i>new</i>	2	\$ 49.80	\$ 99.60
3	REAR BUMPER BRACKET <i>new</i>	5	\$ 19.80	\$ 99.00
4	REAR BUMPER REINFORCEMENT <i>could</i>	1	\$ 298.70	\$ 298.70
5	REAR BUMPER REINFORCEMENT BRACKET <i>new</i>	2	\$ 26.60	\$ 53.20
6	REAR BUMPER SPONGE <i>could</i>	1	\$ 129.30	\$ 129.30
7	BOOTLID <i>Repair</i>	1	\$ 985.90	\$ 985.90
8	BOOTLID STOPPER <i>new</i>	2	\$ 18.10	\$ 36.20
9	BOOTLID TOP LOCK <i>3M</i>	1	\$ 118.30	\$ 118.30
10	BOOTLID LOWER LOCK <i>3M</i>	1	\$ 15.00	\$ 15.00
11	BOOTLID WEATHER STRIP <i>at</i>	1	\$ 87.50	\$ 87.50
12	TAILLAMP <i>Not in</i>	2	\$ 288.40	\$ 576.80
13	REAR FENDER COWLING <i>3M</i>	2	\$ 98.70	\$ 197.40
14	REAR FENDER INNER TRIM <i>3M</i>	2	\$ 163.60	\$ 327.20
15	REAR END PANEL <i>dent</i>	1	\$ 585.30	\$ 585.30
16	REAR END PANEL TOP GARNISH <i>behind</i>	1	\$ 74.60	\$ 74.60
17	REAR FLOOR PANEL TOP BOARD <i>new</i>	1	\$ 220.40	\$ 220.40

TOTAL PRICE \$ 4,352.30
LESS 20% \$ 870.46
SUB TOTAL PRICE \$ 3,481.84

S/N	DESCRIPTION	QTY	UNIT S/NETT	TOTAL S/NETT
1	REAR NUMBER PLATE <i>new</i>	1	\$ 80.00	\$ 80.00
2	REAR BUMPER CLIP (SET) <i>new</i>	1	\$ 80.00	\$ 80.00
3	REAR BUMPER LOWER LIP (SPECIAL TYPE) <i>behind</i>	1	\$ 1,800.00	\$ 1,800.00
4	BOOTLID OUTER MOULDING CLIP (SET) <i>new</i>	1	\$ 40.00	\$ 40.00
5	BOOT LID INSULATOR CLIP (SET) <i>new</i>	1	\$ 50.00	\$ 50.00
6	BOOTLID LOGO (SPECIAL TYPE) <i>new</i>	1	\$ 120.00	\$ 120.00

TO : NTUC MOTOR CLAIMS DEPTS
 VEHICLE NO : SLZ4826D
 MODEL : HYUNDAI HD AVANTE
 DATE OF ACCIDENT : 21.11.20
 TIME OF ACCIDENT : 12:55HRS

7	BOOTLID EMBLEM 'AVANTE' (SPECIAL TYPE) <i>new</i>	1	\$ 150.00	\$ 150.00	<i>55</i>
8	TAIL LAMP CLIP (SET) <i>new</i>	1	\$ 30.00	\$ 30.00	<i>x</i>
9	REAR FENDER INNER COWLING CLIP (SET) <i>new</i>	1	\$ 80.00	\$ 80.00	<i>x</i>
10	REAR FENDER INNER TRIM CLIP (SET) <i>new</i>	1	\$ 80.00	\$ 80.00	<i>x</i>
11	REAR END PANEL SEALANT <i>new</i>	1	\$ 150.00	\$ 150.00	<i>60</i>
12	REAR END PANEL TOP GARNISH CLIP (SET) <i>new</i>	1	\$ 50.00	\$ 50.00	<i>10</i>
13	REVERSE SENSOR <i>new</i>	1	\$ 220.00	\$ 220.00	<i>200</i>
			<i>1205</i> TOTAL	\$ 2,930.00	

CLAIM DETAILS: LABOUR AND SPRAY PAINTING (REAR)

S/N	JOB DESCRIPTION	PRICE	ADJUSTED COST
1	PANEL BEATING, REMOVAL AND REPLACING PARTS	\$ 1,400.00	<i>600</i>
2	TO SPRAY PAINT AFFECTED AREA	\$ 1,400.00	<i>800</i>
3	REMOVE AND REFIX UPHOLSTRY AND ROOF LINING TO FACILITATE REPAIR	\$ 350.00	<i>60</i>
4	TUFF COAT	\$ 250.00	<i>60</i>
5	WIRING CHECK	\$ 180.00	<i>30</i>
6	CONDUCT WATER LEAKAGE TEST	\$ 80.00	<i>x</i>
7	REMOVE AND REFIX REVERSE SENSOR AND DISTANCE SETTING	\$ 80.00	<i>50</i>
8	REAR CHASSIS ALIGNMENT	\$ 250.00	<i>x</i>
9	TRANSFER BOOTLID MECHANISM	\$ 80.00	<i>x</i>
10	TO CHECK DIAGNOSTICS OF VEHICLE MANAGEMENT/CONTROL UNITS, RESET MEMORIES TO SPECIFICATION ETC.	\$ 180.00	<i>x</i>

TOTAL \$ 4,250.00

ESTIMATE REPORT

TOTAL PARTS COST : \$ 6,411.84
 TOTAL LABOUR COST : \$ 4,250.00
 TOTAL REPAIR COST : \$ 10,661.84

NB: THIS IS ONLY AN ESTIMATE AND SHOULD ADDITIONAL WORK BE FOUND NECESSARY TO BE CARRIED OUT IN THE COURSE OF REPAIRS. EXTRA MATERIALS AND LABOUR COST WILL BE CHARGED ACCORDINGLY WHICH HOWEVER, YOU WILL BE INFORMED PRIOR TO ACTION TAKEN.
 PARTS PRICES ARE SUBJECT TO CHANGES.

total: 4183.32
4/s: 3.3k
05 Days