



Automobile Integrated Management Pte Ltd

ESTIMATE

Our Ref: AC2020064/TP/SKU1163R-20.11.2020

Vehicle number: SKU1163R

Vehicle Made & Model: TOYOTA ALPHARD

Automobile Integrated Management Pte Ltd

Co. & G.S.T. Reg no. 201605297G

Office: 61 Ubi Ave 2 #07-04 Automobile Megamart Singapore 408898

Workshop: 23 Kaki Bukit Ave 4 #04-01 (South Wing) Singapore 415933

Email: automim.claim@gmail.com Tel: 9119 8371

Submit to insurance.

not Authorized claim

*24/11/20
d/s \$4000 / 3 days
the photo after repair*

Items	Qty	List Items	Amount \$
1	1	Front bumper <i>De/Dis</i>	1,381.45 ✓
2	1	Front bumper PDC sensor - RH <i>Shovel</i>	414.75 ✓
3	1	Front bumper fog lamp - RH <i>See</i>	481.35 X
4	1	Front bumper fog lamp cover <i>twi</i>	121.50 ✓
5	1	Front bumper tow cover <i>11</i>	58.85 X
6	1	Front bumper sponge <i>11</i>	180.63 X
7	1	Front bumper reinforcement <i>11</i>	501.60 X
8	2	Front bumper side retainers - L/R @ 89.55 <i>0/5 Bent</i>	179.10 <i>1 pc</i>
9	1	Front fender - RH <i>~</i>	899.60 X
10	1	Front headlamp - RH <i>one 3606.90</i>	4,249.36 ✓
11	1	Front headlamp side moulding - RH <i>11</i>	181.93 X
12	1	Front grille assy <i>11</i>	1,330.50 X
13	1	Washer tank <i>11</i>	241.60 X
Sub-total			10,222.22
Less 25%			2,555.56
Total List			7,666.67

Special Nett Items			
14	1 set	Front bumper clip <i>111</i>	45.00 ✓
15	1	Front sport wheel <i>11</i>	650.00 X
Total Special Nett			695.00

Labour charges			
16	To check front electrical wiring	<i>20</i>	50.00
17	To respray undercoating	<i>11 X</i>	50.00
18	To respray painting and etc	<i>450</i>	800.00
19	Panel beating, cut, weld remove & replacing above parts	<i>300</i>	800.00
Total Labour			1,700.00

ESTIMATE PARTS AND LABOUR GRAND TOTAL \$

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

10,061.67

P- 5614.15

252

4210-61

5025-61

Celine
9/12/2020

0•C

1,381•45+

414•75+

121•5+

89•55+

3,606•9+

=

5,614•15*

5,614•15x

75•%

4,210•6125*

0•C

45•+

20•+

450•+

300•+

=

815•*

0•C

4,210•6125+

815•+

=

5,025•6125*

5,025•6125x

80•%

4,020•49*