



1st Feb @ 10AM

LOU

Arrange survey LKK Bryan

TRANS EUROKARS PTE LTD

ESTIMATE COST OF REPAIRS

27312
EUROKARS GROUP

III		NAME : Mr Lim Bing Hong		WIP : 43989	
ATTN. : MOTOR CLAIMS		ADDRESS : 31 Compassvale Road		EXCESS :	
FAX :		#12-41		DATE: 28-Dec-20	
		Singapore 544759			
TEL : 96236629					
VEH NO :	SMG6025Z	DATE IN :		CONTACT PERSON :	Ronald 63957875
CHASSIS NO :	JM6BN22A8K0266698	MILEAGE :		TYPE OF CLAIM :	THIRD PARTY CLAIM
MODEL :	MAZDA 3	DATE REG.:	26-Dec-18	POLICY NO. :	

NATURE OF WORKS

Parts Description

NO	DESCRIPTION	PARTS NO	QTY	1st	Supp	REVISED	PRICES
1	FRON DOOR RHS <i>Dental</i>	MBHY0-58-02XF	1	✓			\$ 1,200.40
2	FASTENER, FRONT DOOR <i>HCC</i>	MGHP9-58-762A	1	✓			\$ 3.20
3	GROMMET, FRONT DOOR <i>HH</i>	MBF67-51-261	1	X			\$ 2.40
4	CLIP, FRONT DOOR <i>HCC</i>	MG51D-58-315A	1	✓			\$ 2.40
5	GROMMET, FRONT DOOR <i>HCC</i>	MGJ6A-58-975	8	✓			\$ 24.00
6	GROMMET, FRONT DOOR <i>HCC</i>	M9991-00-503	1	✓			\$ 3.80
7	REAR DOOR RHS <i>Dental</i>	MBJY0-72-02XF	1	✓			\$ 1,049.40
8	HINGE UPPER RHS, REAR DOOR <i>H 74</i>	MKD53-72-210A	1	X			\$ 41.00
9	HINGE LOWER RHS, REAR DOOR <i>HH</i>	MKD53-72-240A	1	X			\$ 44.80
10	FASTENER, REAR DOOR <i>HCC</i>	MBHN9-72-762	1	✓			\$ 4.70
11	FASTENER, REAR DOOR <i>HCC</i>	MGHP9-58-762A	1	✓			\$ 3.20
12	GROMMET, REAR DOOR <i>HH</i>	MBF67-51-261	1	X			\$ 2.40
13	CLIP, REAR DOOR <i>HCC</i>	MG51D-58-315A	1	✓			\$ 2.40
14	GROMMET, REAR DOOR <i>HCC</i>	MGJ6A-58-975	7	✓			\$ 21.00
15	GROMMET, REAR DOOR <i>HCC</i>	M9991-00-503	1	✓			\$ 3.80
16	STONE GUARD RHS <i>HH</i>	MBHS2-50-4P2	1	X			\$ 18.20
17	CLIP, GARNISH-DOOR <i>HCC</i>	MKD53-50-M38	6	✓			\$ 73.80
18	GROMMET, SPEAKER <i>HCC</i>	MGJ6A-58-975	7	✓			\$ 21.00

2413.10

TOTAL PARTS

\$ 2,521.90

TOTAL PARTS COST

\$ 2,521.90

SUPPLEMENTARY

NO	DESCRIPTION	PARTS NO	QTY	1st	Supp	REVISED	PRICES
1							
2							
3							
TOTAL PARTS							\$ -

			TOTAL PARTS COST	\$	-
Labour Description					
1	MZ-BR-SIDE01	TO REPLACE FRONT DOOR RH AND REAR DOOR RH.REPAIR ROCKER PANEL RH AND ALL AREAS AFFECTED BY THE ACCIDENT.	1320.00	\$	2,640.00
2	MZ-SP-SSIDE1	TO RESPRAY FRONT DOOR RH, REAR DOOR RH AND ROCKER PANEL RH.	1260.00	\$	2,520.00
3	MZ-BR-DOORME	TO TRANSFER THE DOOR MECHANISM.(FRONT & REAR)	660.00	\$	660.00
4	MZ-BR-ELECTR	TO CHECK ELECTRICAL SYSTEM FOR PROPER FUNCTIONING.	150.00	\$	250.00
5	MZ-BR-CAVITY	TO CARRY-OUT BODY CAVITY PRESERVATION.(INCLUDING NEW PARTS AND CAOUTCHOU) H		\$	250.00
6	MZ-BR-REPROG	TO REPROGRAMME AFTER THE ACCIDENT REPAIR WORKS.	180.00	\$	350.00
7	MZ-BR-TOW-IN	TO TOW THE VEHICLE FROM THE ACCIDENT SITE TO THE WORKSHOP.	H	NETT	\$ 100.00
8	MZ-BR-SUNDRI	SUNDRIES.	3590.00 = 20.00	NETT	\$ 100.00

Finalized PIP 6003.10

TOTAL LABOUR	\$	-	\$ 6,870.00
TOTAL PARTS	\$	-	\$ 2,521.90
TOTAL	\$	-	\$ 9,391.90
LESS EXCESS	\$	-	\$ -
TOTAL AFTER EXCESS	\$	-	\$ -
GST 7%	\$	-	\$ -
GRAND TOTAL	\$	-	\$ -

SUPPLEMENTARY LABOUR DESCRIPTION					
1					
2					
			LKK Auto Consultants hence notify the Repairer of the following: • To resurvey before/after spray painting • To display damaged part(s) during resurvey • Parts prices are subject to confirmation • Third party survey is on a "Without prejudice" basis • No illegal modification(s) is allowed • Supplementary item(s) must be resurveyed and is subject to final approval from Insured Company Acknowledged by Repairer Signature: Date:		
			TOTAL LABOUR	\$	-
			TOTAL PARTS	\$	-
			TOTAL	\$	-
			LESS EXCESS	\$	-
			TOTAL AFTER EXCESS	\$	-
			GST 7%	\$	-
			GRAND TOTAL	\$	-

01/02/2021 @ 1045h

has Andrew

Part by Part.

4 days.

LKK studio

Photo 54 paint.

TRANS EUROKARS PTE LTD

REMARKS:

THIS IS ONLY AN ESTIMATE FROM VISUAL INSPECTION AND SHOULD THERE BE MORE DAMAGES FOUND DURING THE PROCESS OF REPAIRING, YOU WILL BE INFORMED BEFORE THE REPAIRS ARE BEING CARRIED OUT. TAKE NOTE THAT SHOULD YOU REQUIRE

Photo after repair.

BEFORE THE REPAIRS ARE BEING CARRIED OUT. TAKE NOTE THAT SHOULD YOU DECIDE NOT TO PROCEED WITH THE REPAIRS, A **QUOTATION FEE OF \$400** WILL BE APPLIED ACCORDINGLY FOR MAN-HOURS INVOLVED IN SOURCING FOR PARTS PRICE AS WELL AS LABOUR CHARGES.

Authorised Signature