



1 Kaki Bukit Ave 6, # 02-22/21/20 @ Autobay Blk D Singapore 417883
Company GST Registration No : 201828067M

VEHICLE INSPECTION ESTIMATE

M/S : Sompso Insurance Singapore Pte Ltd
(MOTOR CLAIM DEPARTMENT)

Email : motorsurvey@sompso.com.sg

Parts - (%)

SN

Labour

Lump sum

ERV

Vehicle No: SMG811K

Date: 22.03.2021

Veh Model : DAIHATSU COPEN

Reg. Date: 25.09.2008

Chassis No: L880K0046005

D.O.A: 20.03.2021

1	Rear Bumper <i>Red</i>	1		✓ 954.00
2	Rear Bumper Side Retainer <i>new</i>	2	68.00	✓ 136.00
3	Rear Boot <i>new</i>	1		+ 1,630.00
4	Rear Boot Emblem Copen <i>new</i>	1	80	✓ 125.00
5	Rear Reverse Lamp <i>RH</i>	1	350	✓ 780.00
6	Rear reverse Lamp Bracket <i>RH</i>	1		+ 90.00
7	Rear Exhaust Pipe <i>Best</i>	1	715	✓ 1,400.00
8	Rear Exhaust Pipe Mufflers <i>Best</i>	2	83.00	✓ 166.00

5,281.00

Less 15%

792.15

4,488.85

1562
1327.70

Special nett item

1	Rear Bumper Clips <i>new</i>	1set		✓ 30.00
2	Rear Boot Lid <i>Spoiler</i>	1		✓ 400.00
3	Reverse Camera <i>new</i>	1set		+ 250.00
4	Reverse Sensor <i>new</i>	1set		+ 250.00

430

CF

\$ 5,418.85



1 Kaki Bukit Ave 6, # 02-22/21/20 @ Autobay Blk D Singapore 417883
Company GST Registration No : 201828067M

BF

\$ 5,418.85

To panel beat/straighten/realign accident affected portion.	400 800.00
To respray accident affected portion.	400 800.00
To tuff coat affected areas.	50 150.00
To conduct wiring check and repair	30 100.00
To conduct water leak test.	x 100.00
To replace/straighten exhaust pipe	100 200.00
To remove/transfer boot lid mechanism	x 150.00
To remove/refit/replace rear reverse camera	50 150.00
To remove/refit/replace rear reverse sensor and distance setting	50 150.00
To remove and refit rear interior upholstery.	x 100.00
	8,118.85

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature:
Date:

h/s 29/03/21.

04 Days

total: 2937.70

h/s: 2.3k